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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   437,749.16                                                  ROUTE : US 6
     CALL ORDER   : 421                     CONTRACT ID : B -24953-A                   COUNTIES : MARSHALL
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 07/30/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2126024

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1339168     LAPORTE CONSTRUCTION CO                                                $    391,425.47     100.0000%
   2   35-1212938     ATLAS EXCAVATING, INC.                                                 $    414,497.12     105.8942%
   3   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $    431,174.10     110.1548%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $    454,283.20     116.0586%
   5   35-1817530     PIONEER ASSOCIATES, INC.                                               $    457,220.27     116.8090%
   6   35-1690004     NORTHERN INDIANA CONSTRUCTION                                          $    502,518.16     128.3815%
====================================================================================================================================
                                          |(1) 35-1339168              |(2) 35-1212938              |(3) 35-1582109
                                          |LAPORTE CONSTRUCTION CO     |ATLAS EXCAVATING, INC.      |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    1990.88000      11945.28|     650.00000       3900.00|    2385.00000       14310.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    3967.94000       3967.94|    4500.00000       4500.00|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   19504.83000      19504.83|   20000.00000      20000.00|   21550.00000       21550.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               275.000  m2  |      21.17000       5821.75|      20.00000       5500.00|      27.50000        7562.50
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               170.000  m   |      10.00000       1700.00|       5.30000        901.00|      10.00000        1700.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51133                98.900  m   |       7.02000        694.28|      12.00000       1186.80|       5.00000         494.50
  RAILING, REMOVE                         |                            |                            |
0007 202-51328                        LUMP|   17167.47000      17167.47|   35000.00000      35000.00|   55500.00000       55500.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-60820               350.000  m2  |       7.33000       2565.50|       6.00000       2100.00|       7.00000        2450.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-60822              1084.000  m2  |       4.38000       4747.92|       5.00000       5420.00|       8.00000        8672.00
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0010 202-99383                15.000  m   |     113.99000       1709.85|     100.00000       1500.00|     100.00000        1500.00
  TERMINAL JOINT, REMOVE                  |                            |                            |
0011 203-02000               200.000  m3  |      13.64000       2728.00|      25.00000       5000.00|      25.00000        5000.00
  EXCAVATION, COMMON                      |                            |                            |
0012 205-02224               415.000  m   |       5.25000       2178.75|       6.00000       2490.00|       5.25000        2178.75
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   437,749.16                                                  ROUTE : US 6
     CALL ORDER   : 421                     CONTRACT ID : B -24953-A                   COUNTIES : MARSHALL
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1339168              |(2) 35-1212938              |(3) 35-1582109
                                          |LAPORTE CONSTRUCTION CO     |ATLAS EXCAVATING, INC.      |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 303-52308               127.000  Mg  |      27.74000       3522.98|      27.00000       3429.00|      25.00000        3175.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0014 402-05477                65.000  Mg  |      85.00000       5525.00|      88.00000       5720.00|      85.00000        5525.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0015 402-05481               270.000  Mg  |      55.00000      14850.00|      67.00000      18090.00|      55.00000       14850.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0016 402-05487                85.000  Mg  |      77.00000       6545.00|      85.00000       7225.00|      77.00000        6545.00
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            |
0017 402-05490                40.000  Mg  |      85.00000       3400.00|      94.00000       3760.00|      85.00000        3400.00
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0018 406-05521              2760.000  m2  |       0.10000        276.00|       0.15000        414.00|       0.10000         276.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0019 501-05310                15.000  m   |     934.52000      14017.80|     360.00000       5400.00|     300.00000        4500.00
  TERMINAL JOINT                          |                            |                            |
0020 502-06327               120.000  m2  |      71.99000       8638.80|      46.00000       5520.00|      45.00000        5400.00
  PCCP, 250 mm                            |                            |                            |
0021 503-03489                50.000  EACH|      11.23000        561.50|      18.50000        925.00|      12.50000         625.00
  RETROFITTED TIE BARS                    |                            |                            |
0022 503-05240                65.000  m   |      35.84000       2329.60|      37.00000       2405.00|      25.00000        1625.00
  D-1 CONTRACTION JOINT                   |                            |                            |
0023 601-01522                 4.000  EACH|    1200.00000       4800.00|    1300.00000       5200.00|    1200.00000        4800.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0024 601-04746                 2.000  EACH|    5800.00000      11600.00|    5900.00000      11800.00|    5800.00000       11600.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0025 601-94689                 4.000  EACH|    3300.00000      13200.00|    3400.00000      13600.00|    3300.00000       13200.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0026 601-97774                 1.000  EACH|    2100.00000       2100.00|    2200.00000       2200.00|    2100.00000        2100.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0027 601-99105               213.360  m   |      34.00000       7254.24|      35.00000       7467.60|      34.00000        7254.24
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0028 602-06639               158.800  m   |      62.22000       9880.54|      93.00000      14768.40|      60.00000        9528.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0029 602-06729                10.000  EACH|       3.95000         39.50|       7.20000         72.00|      10.00000         100.00
  BARRIER DELINEATOR                      |                            |                            |
0030 610-06257               219.200  m2  |      67.06000      14699.55|      43.00000       9425.60|      62.00000       13590.40
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0031 616-02320               370.000  m2  |       2.85000       1054.50|       5.50000       2035.00|       3.00000        1110.00
  GEOTEXTILES                             |                            |                            |
0032 616-06405               205.000  Mg  |      28.31000       5803.55|      28.00000       5740.00|      30.00000        6150.00
  RIPRAP, REVETMENT                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   437,749.16                                                  ROUTE : US 6
     CALL ORDER   : 421                     CONTRACT ID : B -24953-A                   COUNTIES : MARSHALL
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1339168              |(2) 35-1212938              |(3) 35-1582109
                                          |LAPORTE CONSTRUCTION CO     |ATLAS EXCAVATING, INC.      |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 619-04414                 2.000  EACH|     356.97000        713.94|     175.00000        350.00|     150.00000         300.00
  DRAIN EXTENSION                         |                            |                            |
0034 619-61505                        LUMP|   13000.00000      13000.00|    4750.00000       4750.00|    7000.00000        7000.00
  CLEAN AND PAINT END DIAPHRAGMS          |                            |                            |
  EXPANSION SHOES AND BEAM ENDS           |                            |                            |
0035 619-93423                        LUMP|    3000.00000       3000.00|    1600.00000       1600.00|    1000.00000        1000.00
  POLLUTION CONTROL                       |                            |                            |
0036 619-95457                        LUMP|   17500.00000      17500.00|   15000.00000      15000.00|   10000.00000       10000.00
  CLEAN AND PAINT STRUCTURAL STEEL        |                            |                            |
0037 621-01004                 1.000  EACH|     660.00000        660.00|     625.00000        625.00|     660.00000         660.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0038 621-06559               275.000  m2  |       1.52000        418.00|       1.65000        453.75|       1.52000         418.00
  MULCHED SEEDING, R                      |                            |                            |
0039 621-06575               550.000  m2  |       4.36000       2398.00|       4.60000       2530.00|       4.36000        2398.00
  SODDING, NURSERY                        |                            |                            |
0040 702-51863               988.000  EACH|       7.49000       7400.12|       8.10000       8002.80|       8.00000        7904.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0041 703-01540                54.000  EACH|      10.68000        576.72|      16.50000        891.00|      14.00000         756.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0042 703-51030              2744.000  kg  |       1.11000       3045.84|       1.63000       4472.72|       1.18000        3237.92
  REINFORCING STEEL                       |                            |                            |
0043 703-51032              4494.000  kg  |       1.22000       5482.68|       1.55000       6965.70|       1.44000        6471.36
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0044 703-97936                12.000  EACH|      19.24000        230.88|      18.50000        222.00|      18.00000         216.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0045 704-51002                 2.600  m3  |    2921.44000       7595.74|     900.00000       2340.00|     850.00000        2210.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0046 706-05732                 4.000  EACH|    1000.00000       4000.00|    1250.00000       5000.00|    1250.00000        5000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0047 706-51025                98.800  m   |     115.00000      11362.00|     150.00000      14820.00|     200.00000       19760.00
  CONCRETE, C, RAILING                    |                            |                            |
0048 709-51821                        LUMP|    3329.44000       3329.44|    3800.00000       3800.00|    2000.00000        2000.00
  SURFACE SEAL                            |                            |                            |
0049 711-01786               182.000  EACH|      15.00000       2730.00|      22.00000       4004.00|      15.00000        2730.00
  STRUCTURAL STEEL DRILLING, 25 mm DIA.   |                            |                            |
  HOLE                                    |                            |                            |
0050 711-51038                        LUMP|   23990.00000      23990.00|   35000.00000      35000.00|   30000.00000       30000.00
  STRUCTURAL STEEL                        |                            |                            |
0051 711-96242                12.000  EACH|     100.00000       1200.00|     350.00000       4200.00|     300.00000        3600.00
  DIAPHRAGM, RESET                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   437,749.16                                                  ROUTE : US 6
     CALL ORDER   : 421                     CONTRACT ID : B -24953-A                   COUNTIES : MARSHALL
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1339168              |(2) 35-1212938              |(3) 35-1582109
                                          |LAPORTE CONSTRUCTION CO     |ATLAS EXCAVATING, INC.      |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 722-51401                 5.000  m2  |     704.65000       3523.25|     400.00000       2000.00|     350.00000        1750.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0054 722-51842               664.000  m2  |      54.65000      36287.60|      45.00000      29880.00|      60.00000       39840.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0055 722-51846                 1.500  m3  |     395.00000        592.50|     395.00000        592.50|     395.00000         592.50
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0056 722-51852                33.000  m2  |     153.64000       5070.12|     125.00000       4125.00|     125.00000        4125.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0057 724-03276                27.600  m   |     310.60000       8572.56|     175.00000       4830.00|     250.00000        6900.00
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0058 801-01851                        LUMP|    9600.00000       9600.00|   11000.00000      11000.00|    9600.00000        9600.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0059 801-06207              1835.000  m   |       2.55000       4679.25|       2.70000       4954.50|       2.82000        5174.70
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0060 801-06218                 7.300  m   |      15.49000        113.08|      16.50000        120.45|      15.74000         114.90
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0061 801-06606                 4.000  EACH|     139.00000        556.00|     150.00000        600.00|      79.00000         316.00
  BARRICADE, IIIB                         |                            |                            |
0062 801-06640                22.000  EACH|     102.00000       2244.00|     115.00000       2530.00|      60.00000        1320.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0063 801-06645                 6.000  EACH|      28.00000        168.00|      30.00000        180.00|      30.00000         180.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0064 801-06710                10.000  DAY |      12.00000        120.00|      13.00000        130.00|      15.00000         150.00
  FLASHING ARROW SIGN                     |                            |                            |
0065 801-06775                        LUMP|    1965.00000       1965.00|   22000.00000      22000.00|    7918.36000        7918.36
  MAINTAINING TRAFFIC                     |                            |                            |
0066 801-97643               264.000  m   |       8.24000       2175.36|       8.70000       2296.80|      17.00000        4488.00
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0067 808-06713               310.000  m   |       0.39000        120.90|       0.45000        139.50|       0.75000         232.50
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0068 808-06714               380.000  m   |       0.39000        148.20|       0.45000        171.00|       0.75000         285.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0069 808-06716               360.000  m   |       1.38000        496.80|       1.50000        540.00|       1.96000         705.60
  LINE, REMOVE                            |                            |                            |
0070 808-75996                 7.000  EACH|      28.48000        199.36|      24.00000        168.00|       8.41000          58.87
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0071 808-75998                 7.000  EACH|     190.00000       1330.00|      74.00000        518.00|      70.00000         490.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   437,749.16                                                  ROUTE : US 6
     CALL ORDER   : 421                     CONTRACT ID : B -24953-A                   COUNTIES : MARSHALL
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1339168              |(2) 35-1212938              |(3) 35-1582109
                                          |LAPORTE CONSTRUCTION CO     |ATLAS EXCAVATING, INC.      |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $    391,425.47|             $    414,497.12|                $    431,174.10
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    391,425.47|             $    414,497.12|                $    431,174.10
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/24/00
                                                                                                                   PAGE : 421 -6
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   437,749.16                                                  ROUTE : US 6
     CALL ORDER   : 421                     CONTRACT ID : B -24953-A                   COUNTIES : MARSHALL
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-1817530              |(6) 35-1690004
                                          |RIETH RILEY CONSTRUCTION    |PIONEER ASSOCIATES, INC.    |NORTHERN INDIANA CONSTRUCTIO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    1750.00000      10500.00|    1500.00000       9000.00|    1695.00000       10170.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    2500.00000       2500.00|    4500.00000       4500.00|   10150.00000       10150.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   23000.00000      23000.00|   23200.00000      23200.00|   25060.00000       25060.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               275.000  m2  |      20.00000       5500.00|      25.00000       6875.00|      24.95000        6861.25
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               170.000  m   |      19.00000       3230.00|      10.00000       1700.00|      21.55000        3663.50
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51133                98.900  m   |      30.00000       2967.00|      13.00000       1285.70|      40.85000        4040.07
  RAILING, REMOVE                         |                            |                            |
0007 202-51328                        LUMP|   56893.53000      56893.53|   30000.00000      30000.00|   67500.00000       67500.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-60820               350.000  m2  |      10.00000       3500.00|      10.35000       3622.50|       2.75000         962.50
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-60822              1084.000  m2  |       4.50000       4878.00|       6.75000       7317.00|       5.25000        5691.00
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0010 202-99383                15.000  m   |     100.00000       1500.00|     225.00000       3375.00|     117.00000        1755.00
  TERMINAL JOINT, REMOVE                  |                            |                            |
0011 203-02000               200.000  m3  |      18.00000       3600.00|      52.00000      10400.00|      46.45000        9290.00
  EXCAVATION, COMMON                      |                            |                            |
0012 205-02224               415.000  m   |       5.25000       2178.75|       5.25000       2178.75|       2.75000        1141.25
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0013 303-52308               127.000  Mg  |      30.00000       3810.00|      25.00000       3175.00|      42.93000        5452.11
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0014 402-05477                65.000  Mg  |      77.00000       5005.00|     100.00000       6500.00|      77.00000        5005.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0015 402-05481               270.000  Mg  |      59.00000      15930.00|      60.00000      16200.00|      59.00000       15930.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0016 402-05487                85.000  Mg  |      64.00000       5440.00|      60.00000       5100.00|      64.00000        5440.00
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            |
0017 402-05490                40.000  Mg  |     100.00000       4000.00|     100.00000       4000.00|     100.00000        4000.00
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0018 406-05521              2760.000  m2  |       0.60000       1656.00|       0.30000        828.00|       0.60000        1656.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0019 501-05310                15.000  m   |     250.00000       3750.00|     460.00000       6900.00|     338.00000        5070.00
  TERMINAL JOINT                          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   437,749.16                                                  ROUTE : US 6
     CALL ORDER   : 421                     CONTRACT ID : B -24953-A                   COUNTIES : MARSHALL
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-1817530              |(6) 35-1690004
                                          |RIETH RILEY CONSTRUCTION    |PIONEER ASSOCIATES, INC.    |NORTHERN INDIANA CONSTRUCTIO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 502-06327               120.000  m2  |      65.00000       7800.00|      90.00000      10800.00|      71.90000        8628.00
  PCCP, 250 mm                            |                            |                            |
0021 503-03489                50.000  EACH|      15.00000        750.00|       8.30000        415.00|      25.95000        1297.50
  RETROFITTED TIE BARS                    |                            |                            |
0022 503-05240                65.000  m   |      40.00000       2600.00|      35.20000       2288.00|      54.65000        3552.25
  D-1 CONTRACTION JOINT                   |                            |                            |
0023 601-01522                 4.000  EACH|    1205.00000       4820.00|    1200.00000       4800.00|    1200.00000        4800.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0024 601-04746                 2.000  EACH|    6900.00000      13800.00|    5800.00000      11600.00|    5800.00000       11600.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0025 601-94689                 4.000  EACH|    3300.00000      13200.00|    3300.00000      13200.00|    3300.00000       13200.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0026 601-97774                 1.000  EACH|    2150.00000       2150.00|    2100.00000       2100.00|    2100.00000        2100.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0027 601-99105               213.360  m   |      32.00000       6827.52|      34.00000       7254.24|      34.00000        7254.24
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0028 602-06639               158.800  m   |      75.00000      11910.00|      86.00000      13656.80|      67.45000       10711.06
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0029 602-06729                10.000  EACH|       5.00000         50.00|       5.00000         50.00|       5.00000          50.00
  BARRIER DELINEATOR                      |                            |                            |
0030 610-06257               219.200  m2  |      60.00000      13152.00|      62.50000      13700.00|      60.80000       13327.36
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0031 616-02320               370.000  m2  |       3.00000       1110.00|       2.90000       1073.00|       4.73000        1750.10
  GEOTEXTILES                             |                            |                            |
0032 616-06405               205.000  Mg  |      35.00000       7175.00|      17.50000       3587.50|      42.95000        8804.75
  RIPRAP, REVETMENT                       |                            |                            |
0033 619-04414                 2.000  EACH|     125.00000        250.00|     270.00000        540.00|     125.00000         250.00
  DRAIN EXTENSION                         |                            |                            |
0034 619-61505                        LUMP|    6000.00000       6000.00|    7150.00000       7150.00|    7150.00000        7150.00
  CLEAN AND PAINT END DIAPHRAGMS          |                            |                            |
  EXPANSION SHOES AND BEAM ENDS           |                            |                            |
0035 619-93423                        LUMP|    2500.00000       2500.00|    3600.00000       3600.00|    3600.00000        3600.00
  POLLUTION CONTROL                       |                            |                            |
0036 619-95457                        LUMP|   15000.00000      15000.00|   16250.00000      16250.00|   16250.00000       16250.00
  CLEAN AND PAINT STRUCTURAL STEEL        |                            |                            |
0037 621-01004                 1.000  EACH|     660.00000        660.00|     660.00000        660.00|     660.00000         660.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0038 621-06559               275.000  m2  |       1.50000        412.50|       1.55000        426.25|       1.52000         418.00
  MULCHED SEEDING, R                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   437,749.16                                                  ROUTE : US 6
     CALL ORDER   : 421                     CONTRACT ID : B -24953-A                   COUNTIES : MARSHALL
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-1817530              |(6) 35-1690004
                                          |RIETH RILEY CONSTRUCTION    |PIONEER ASSOCIATES, INC.    |NORTHERN INDIANA CONSTRUCTIO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 621-06575               550.000  m2  |       4.50000       2475.00|       6.90000       3795.00|       4.36000        2398.00
  SODDING, NURSERY                        |                            |                            |
0040 702-51863               988.000  EACH|      10.00000       9880.00|       7.15000       7064.20|       7.95000        7854.60
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0041 703-01540                54.000  EACH|      15.00000        810.00|      10.50000        567.00|      12.00000         648.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0042 703-51030              2744.000  kg  |       1.40000       3841.60|       1.25000       3430.00|       2.00000        5488.00
  REINFORCING STEEL                       |                            |                            |
0043 703-51032              4494.000  kg  |       1.50000       6741.00|       1.30000       5842.20|       2.20000        9886.80
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0044 703-97936                12.000  EACH|      15.00000        180.00|      14.65000        175.80|      16.00000         192.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0045 704-51002                 2.600  m3  |    3000.00000       7800.00|     945.00000       2457.00|    5000.00000       13000.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0046 706-05732                 4.000  EACH|    1200.00000       4800.00|    1365.00000       5460.00|    1500.00000        6000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0047 706-51025                98.800  m   |     160.00000      15808.00|     120.00000      11856.00|     150.00000       14820.00
  CONCRETE, C, RAILING                    |                            |                            |
0048 709-51821                        LUMP|    3000.00000       3000.00|    3640.00000       3640.00|    4350.00000        4350.00
  SURFACE SEAL                            |                            |                            |
0049 711-01786               182.000  EACH|      18.00000       3276.00|      23.60000       4295.20|      18.00000        3276.00
  STRUCTURAL STEEL DRILLING, 25 mm DIA.   |                            |                            |
  HOLE                                    |                            |                            |
0050 711-51038                        LUMP|   40000.00000      40000.00|   45000.00000      45000.00|   30000.00000       30000.00
  STRUCTURAL STEEL                        |                            |                            |
0051 711-96242                12.000  EACH|     225.00000       2700.00|     470.00000       5640.00|     225.00000        2700.00
  DIAPHRAGM, RESET                        |                            |                            |
0053 722-51401                 5.000  m2  |     500.00000       2500.00|     590.00000       2950.00|     580.00000        2900.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0054 722-51842               664.000  m2  |      50.00000      33200.00|      59.20000      39308.80|      70.65000       46911.60
  BRIDGE DECK OVERLAY                     |                            |                            |
0055 722-51846                 1.500  m3  |     395.00000        592.50|     395.00000        592.50|     395.00000         592.50
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0056 722-51852                33.000  m2  |     200.00000       6600.00|     230.00000       7590.00|     227.50000        7507.50
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0057 724-03276                27.600  m   |     275.00000       7590.00|     325.00000       8970.00|     222.65000        6145.14
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0058 801-01851                        LUMP|   16700.00000      16700.00|    9600.00000       9600.00|   10250.00000       10250.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0059 801-06207              1835.000  m   |       3.00000       5505.00|       2.85000       5229.75|       2.82000        5174.70
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   437,749.16                                                  ROUTE : US 6
     CALL ORDER   : 421                     CONTRACT ID : B -24953-A                   COUNTIES : MARSHALL
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-1817530              |(6) 35-1690004
                                          |RIETH RILEY CONSTRUCTION    |PIONEER ASSOCIATES, INC.    |NORTHERN INDIANA CONSTRUCTIO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0060 801-06218                 7.300  m   |      16.00000        116.80|      15.75000        114.98|      15.74000         114.90
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0061 801-06606                 4.000  EACH|      79.00000        316.00|      79.00000        316.00|      79.00000         316.00
  BARRICADE, IIIB                         |                            |                            |
0062 801-06640                22.000  EACH|      60.00000       1320.00|      60.00000       1320.00|      60.00000        1320.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0063 801-06645                 6.000  EACH|      30.00000        180.00|      30.00000        180.00|      30.00000         180.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0064 801-06710                10.000  DAY |      15.00000        150.00|      18.00000        180.00|      15.00000         150.00
  FLASHING ARROW SIGN                     |                            |                            |
0065 801-06775                        LUMP|    4000.00000       4000.00|   15850.00000      15850.00|    9240.98000        9240.98
  MAINTAINING TRAFFIC                     |                            |                            |
0066 801-97643               264.000  m   |      10.00000       2640.00|      17.00000       4488.00|      17.00000        4488.00
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0067 808-06713               310.000  m   |       0.40000        124.00|       0.75000        232.50|       0.75000         232.50
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0068 808-06714               380.000  m   |       0.40000        152.00|       0.75000        285.00|       0.75000         285.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0069 808-06716               360.000  m   |       2.00000        720.00|       1.96000        705.60|       3.50000        1260.00
  LINE, REMOVE                            |                            |                            |
0070 808-75996                 7.000  EACH|      15.00000        105.00|      40.00000        280.00|      15.00000         105.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0071 808-75998                 7.000  EACH|      65.00000        455.00|      71.00000        497.00|      70.00000         490.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    454,283.20|             $    457,220.27|                $    502,518.16
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    454,283.20|             $    457,220.27|                $    502,518.16
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   850,068.27                                                  ROUTE : SR 32
     CALL ORDER   : 431                     CONTRACT ID : B -24955-A                   COUNTIES : BOONE
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME :   85  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0884017

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $    666,765.93     100.0000%
   2   35-1310611     ROBERTSON, DUNCAN, INC.                                                $    675,299.87     101.2799%
   3   35-1315965     FOX CONTRACTORS                                                        $    700,854.91     105.1125%
   4   35-1381845     HARVEY, GEORGE R. & SON, INC.                                          $    754,208.79     113.1144%
   5   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    754,403.40     113.1436%
   6   35-1912582     EDSAM CONSTRUCTION, INC.                                               $    757,821.70     113.6563%
   7   35-1954982     T C INCORPORATED                                                       $    757,948.10     113.6752%
   8   35-1609544     SCHUTT-LOOKABILL CO                                                    $    766,837.06     115.0084%
   9   35-0999231     HUNT PAVING COMPANY, INC.                                              $    794,710.07     119.1887%
   10  35-1212938     ATLAS EXCAVATING, INC.                                                 $    805,334.01     120.7821%
   11  35-1523985     WIRTZ & YATES, INC.                                                    $    826,590.85     123.9701%
   12  35-1057871     SMOCK FANSLER CORPORATION                                              $    871,640.54     130.7266%
   13  35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    915,023.02     137.2330%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1310611              |(3) 35-1315965
                                          |RIETH RILEY CONSTRUCTION    |ROBERTSON, DUNCAN, INC.     |FOX CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE CONSTRUCTION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1545.00000       9270.00|    1500.00000       9000.00|    1157.22000        6943.32
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   10400.00000      10400.00|    7500.00000       7500.00|   14688.00000       14688.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   33000.00000      33000.00|   25000.00000      25000.00|    8878.09000        8878.09
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   13080.00000      13080.00|    5000.00000       5000.00|    2464.62000        2464.62
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               100.000  m   |      10.00000       1000.00|       7.00000        700.00|      31.32000        3132.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51330                        LUMP|   10000.00000      10000.00|   20000.00000      20000.00|   11144.10000       11144.10
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               288.000  m2  |       6.00000       1728.00|      10.00000       2880.00|      22.17000        6384.96
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000              3500.000  m3  |      14.30000      50050.00|       9.00000      31500.00|      13.95000       48825.00
  EXCAVATION, COMMON                      |                            |                            |
0010 205-02224              1278.000  m   |       5.60000       7156.80|       4.00000       5112.00|       6.05000        7731.90
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   850,068.27                                                  ROUTE : SR 32
     CALL ORDER   : 431                     CONTRACT ID : B -24955-A                   COUNTIES : BOONE
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1310611              |(3) 35-1315965
                                          |RIETH RILEY CONSTRUCTION    |ROBERTSON, DUNCAN, INC.     |FOX CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0011 205-02229               549.000  m   |       9.25000       5078.25|       5.00000       2745.00|       9.99000        5484.51
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0012 211-02060               400.000  m3  |      22.00000       8800.00|      25.00000      10000.00|      31.41000       12564.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0013 213-52830               315.000  m3  |      59.40000      18711.00|     100.00000      31500.00|      86.77000       27332.55
  FLOWABLE MORTAR                         |                            |                            |
0014 303-52308              2318.000  Mg  |      15.50000      35929.00|      20.00000      46360.00|      15.43000       35766.74
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0015 402-05468              1170.000  Mg  |      37.00000      43290.00|      35.20000      41184.00|      36.18000       42330.60
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0016 402-05474              1407.000  Mg  |      39.00000      54873.00|      36.30000      51074.10|      37.26000       52424.82
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0017 402-05477               399.000  Mg  |      52.00000      20748.00|      55.00000      21945.00|      58.32000       23269.68
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0018 402-05481               245.000  Mg  |      47.00000      11515.00|      36.85000       9028.25|      52.38000       12833.10
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0019 404-05511              2259.000  m2  |       2.00000       4518.00|       2.86000       6460.74|       1.84000        4156.56
  SEAL COAT, 2                            |                            |                            |
0020 405-05518              2259.000  m2  |       0.40000        903.60|       0.88000       1987.92|       0.81000        1829.79
  ASPHALT FOR PRIME COAT                  |                            |                            |
0021 406-05521             10733.000  m2  |       0.20000       2146.60|       0.11000       1180.63|       0.11000        1180.63
  ASPHALT FOR TACK COAT                   |                            |                            |
0022 601-01626                 1.000  EACH|    1100.00000       1100.00|    1210.00000       1210.00|    1944.00000        1944.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0023 601-01740                 1.000  EACH|    1550.00000       1550.00|    1705.00000       1705.00|    2052.00000        2052.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0024 601-02206                83.820  m   |      36.00000       3017.52|      39.60000       3319.27|      28.08000        2353.67
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
0025 601-02636                68.580  m   |      83.00000       5692.14|      91.30000       6261.35|      96.12000        6591.91
  GUARDRAIL, W BEAM, NESTED               |                            |                            |
0026 601-04746                 1.000  EACH|    5250.00000       5250.00|    5775.00000       5775.00|    5292.00000        5292.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0027 601-06037                 2.000  EACH|     599.00000       1198.00|     660.00000       1320.00|     756.00000        1512.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0028 601-94689                 2.000  EACH|    3150.00000       6300.00|    3465.00000       6930.00|    3780.00000        7560.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0029 601-97080                 4.000  EACH|    1825.00000       7300.00|    2007.00000       8028.00|    2808.00000       11232.00
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   850,068.27                                                  ROUTE : SR 32
     CALL ORDER   : 431                     CONTRACT ID : B -24955-A                   COUNTIES : BOONE
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1310611              |(3) 35-1315965
                                          |RIETH RILEY CONSTRUCTION    |ROBERTSON, DUNCAN, INC.     |FOX CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0030 601-99105                87.630  m   |      32.00000       2804.16|      35.20000       3084.57|      52.92000        4637.38
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0031 602-06646               115.000  m   |      67.00000       7705.00|     100.00000      11500.00|      78.61000        9040.15
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0032 610-05527               138.000  Mg  |      61.00000       8418.00|      56.10000       7741.80|      74.52000       10283.76
  HMA FOR APPROACHES                      |                            |                            |
0033 611-06497                 1.000  EACH|     105.00000        105.00|     150.00000        150.00|     189.00000         189.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0034 615-06490                24.000  EACH|     103.00000       2472.00|     113.00000       2712.00|     135.00000        3240.00
  RIGHT OF WAY MARKER                     |                            |                            |
0035 615-06505                 2.000  EACH|     485.00000        970.00|     300.00000        600.00|     513.00000        1026.00
  MONUMENT, B                             |                            |                            |
0036 615-06527                 1.000  EACH|     440.00000        440.00|     300.00000        300.00|     405.00000         405.00
  MONUMENT, SECTION CORNER                |                            |                            |
0037 616-02320              1708.000  m2  |       1.80000       3074.40|       3.00000       5124.00|       3.47000        5926.76
  GEOTEXTILES                             |                            |                            |
0038 616-06405              1620.000  Mg  |      23.00000      37260.00|      20.00000      32400.00|      27.59000       44695.80
  RIPRAP, REVETMENT                       |                            |                            |
0039 616-06451               168.000  Mg  |      23.00000       3864.00|      25.00000       4200.00|      32.42000        5446.56
  RIPRAP, UNIFORM                         |                            |                            |
0040 621-01004                 2.000  EACH|     525.00000       1050.00|     577.50000       1155.00|     567.00000        1134.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0041 621-06545                 0.711  Mg  |     660.00000        469.26|     724.90000        515.40|     711.72000         506.03
  FERTILIZER                              |                            |                            |
0042 621-06548                 7.170  kg  |      62.00000        444.54|      68.20000        488.99|      66.96000         480.10
  SEED MIXTURE, CV                        |                            |                            |
0043 621-06553               125.000  kg  |       9.00000       1125.00|       9.70000       1212.50|       9.53000        1191.25
  SEED MIXTURE, R                         |                            |                            |
0044 621-06557                50.000  kg  |       8.00000        400.00|       8.45000        422.50|       8.29000         414.50
  SEED MIXTURE, T                         |                            |                            |
0045 621-06565                 5.420  Mg  |     507.00000       2747.94|     557.70000       3022.73|     547.56000        2967.78
  MULCHING MATERIAL                       |                            |                            |
0046 621-06574               432.000  m2  |       4.60000       1987.20|       5.00000       2160.00|       4.90000        2116.80
  SODDING                                 |                            |                            |
0047 621-06575               265.000  m2  |       4.60000       1219.00|       5.00000       1325.00|       4.90000        1298.50
  SODDING, NURSERY                        |                            |                            |
0048 622-52436                 6.000  EACH|      20.00000        120.00|      27.50000        165.00|      27.00000         162.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0049 622-91786               210.000  EACH|       9.00000       1890.00|       9.90000       2079.00|       9.72000        2041.20
  SEEDLING                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   850,068.27                                                  ROUTE : SR 32
     CALL ORDER   : 431                     CONTRACT ID : B -24955-A                   COUNTIES : BOONE
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1310611              |(3) 35-1315965
                                          |RIETH RILEY CONSTRUCTION    |ROBERTSON, DUNCAN, INC.     |FOX CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0050 713-51334                        LUMP|   20000.00000      20000.00|   75000.00000      75000.00|   36869.22000       36869.22
  TEMPORARY PIPE AND APPROACHES           |                            |                            |
0051 714-06660                88.300  m2  |     390.00000      34437.00|     400.00000      35320.00|     280.85000       24799.06
  WINGWALL                                |                            |                            |
0052 714-06835                25.900  m   |    5000.00000     129500.00|    3500.00000      90650.00|    5447.36000      141086.62
  CULVERT, PRECAST 3 SIDED, REINFORCED    |                            |                            |
  CONCRETE, 6700 mm X 3050 mm             |                            |                            |
0053 715-05119                60.000  m   |     125.00000       7500.00|      80.00000       4800.00|     128.16000        7689.60
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0054 715-06177                 2.000  EACH|    2000.00000       4000.00|    2000.00000       4000.00|    2087.39000        4174.78
  SAFETY METAL END SECTION, 6:1, 0.83 m2  |                            |                            |
0055 801-04308                 4.000  EACH|     145.00000        580.00|     400.00000       1600.00|     340.20000        1360.80
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0056 801-06203              2076.000  m   |       0.50000       1038.00|       0.36000        747.36|       0.51000        1058.76
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0057 801-06207               480.000  m   |       3.25000       1560.00|       3.50000       1680.00|       3.46000        1660.80
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0058 801-06605                18.000  EACH|      85.00000       1530.00|     110.00000       1980.00|     102.60000        1846.80
  BARRICADE, IIIA                         |                            |                            |
0059 801-06640                24.000  EACH|      69.00000       1656.00|     105.00000       2520.00|      63.72000        1529.28
  CONSTRUCTION SIGN, A                    |                            |                            |
0060 801-06645                14.000  EACH|      35.00000        490.00|      40.00000        560.00|      32.40000         453.60
  CONSTRUCTION SIGN, B                    |                            |                            |
0061 808-06712               116.000  m   |       0.64000         74.24|       0.44000         51.04|       0.49000          56.84
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0062 808-06713              1038.000  m   |       0.64000        664.32|       0.36000        373.68|       0.49000         508.62
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0063 808-06714               464.000  m   |       0.64000        296.96|       0.36000        167.04|       0.49000         227.36
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0064 808-75996                20.000  EACH|      10.00000        200.00|      20.00000        400.00|       5.02000         100.40
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0065 808-75998                20.000  EACH|      45.00000        900.00|      50.00000       1000.00|      51.84000        1036.80
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0066 207-02045              1282.000  m3  |       7.00000       8974.00|       3.00000       3846.00|       4.36000        5589.52
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0067 801-06775                        LUMP|     700.00000        700.00|    5000.00000       5000.00|    5229.93000        5229.93
  MAINTAINING TRAFFIC                     |                            |                            |
0068 808-06716               300.000  m   |       1.65000        495.00|       1.80000        540.00|       1.57000         471.00
  LINE, REMOVE                            |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/24/00
                                                                                                                   PAGE : 431 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   850,068.27                                                  ROUTE : SR 32
     CALL ORDER   : 431                     CONTRACT ID : B -24955-A                   COUNTIES : BOONE
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1310611              |(3) 35-1315965
                                          |RIETH RILEY CONSTRUCTION    |ROBERTSON, DUNCAN, INC.     |FOX CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $    666,765.93|             $    675,299.87|                $    700,854.91
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    666,765.93|             $    675,299.87|                $    700,854.91
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   850,068.27                                                  ROUTE : SR 32
     CALL ORDER   : 431                     CONTRACT ID : B -24955-A                   COUNTIES : BOONE
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1381845              |(5) 35-1364963              |(6) 35-1912582
                                          |HARVEY, GEORGE R. & SON, INC|ERBER & MILLIGAN CONSTR. CO.|EDSAM CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE CONSTRUCTION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |      12.00000         72.00|    1000.00000       6000.00|    1210.00000        7260.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   15000.00000      15000.00|   12500.00000      12500.00|   12700.00000       12700.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   38000.00000      38000.00|   37500.00000      37500.00|   38000.00000       38000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    4000.00000       4000.00|    3000.00000       3000.00|    7500.00000        7500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               100.000  m   |      15.90000       1590.00|      14.50000       1450.00|      15.40000        1540.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51330                        LUMP|   20000.00000      20000.00|   18000.00000      18000.00|    7700.00000        7700.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               288.000  m2  |       8.00000       2304.00|       9.50000       2736.00|       9.35000        2692.80
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000              3500.000  m3  |       8.50000      29750.00|      15.00000      52500.00|       9.90000       34650.00
  EXCAVATION, COMMON                      |                            |                            |
0010 205-02224              1278.000  m   |       6.45000       8243.10|       5.80000       7412.40|       6.16000        7872.48
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 205-02229               549.000  m   |      10.60000       5819.40|      10.00000       5490.00|      10.23000        5616.27
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0012 211-02060               400.000  m3  |      22.00000       8800.00|      37.50000      15000.00|      28.60000       11440.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0013 213-52830               315.000  m3  |      90.00000      28350.00|     100.00000      31500.00|      61.60000       19404.00
  FLOWABLE MORTAR                         |                            |                            |
0014 303-52308              2318.000  Mg  |      19.50000      45201.00|      18.00000      41724.00|      20.90000       48446.20
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0015 402-05468              1170.000  Mg  |      35.20000      41184.00|      36.00000      42120.00|      37.40000       43758.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0016 402-05474              1407.000  Mg  |      36.30000      51074.10|      37.50000      52762.50|      38.50000       54169.50
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0017 402-05477               399.000  Mg  |      55.00000      21945.00|      50.00000      19950.00|      56.10000       22383.90
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0018 402-05481               245.000  Mg  |      36.85000       9028.25|      47.50000      11637.50|      38.50000        9432.50
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0019 404-05511              2259.000  m2  |       2.86000       6460.74|       2.50000       5647.50|       2.86000        6460.74
  SEAL COAT, 2                            |                            |                            |
0020 405-05518              2259.000  m2  |       0.88000       1987.92|       2.00000       4518.00|       0.88000        1987.92
  ASPHALT FOR PRIME COAT                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   850,068.27                                                  ROUTE : SR 32
     CALL ORDER   : 431                     CONTRACT ID : B -24955-A                   COUNTIES : BOONE
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1381845              |(5) 35-1364963              |(6) 35-1912582
                                          |HARVEY, GEORGE R. & SON, INC|ERBER & MILLIGAN CONSTR. CO.|EDSAM CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 406-05521             10733.000  m2  |       0.11000       1180.63|       0.45000       4829.85|       0.11000        1180.63
  ASPHALT FOR TACK COAT                   |                            |                            |
0022 601-01626                 1.000  EACH|    2070.00000       2070.00|    1900.00000       1900.00|    1980.00000        1980.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0023 601-01740                 1.000  EACH|    1840.00000       1840.00|    1650.00000       1650.00|    1760.00000        1760.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0024 601-02206                83.820  m   |      52.25000       4379.60|      46.00000       3855.72|      50.60000        4241.29
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
0025 601-02636                68.580  m   |     100.00000       6858.00|      75.00000       5143.50|      93.50000        6412.23
  GUARDRAIL, W BEAM, NESTED               |                            |                            |
0026 601-04746                 1.000  EACH|    6670.00000       6670.00|    5500.00000       5500.00|    9900.00000        9900.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0027 601-06037                 2.000  EACH|     690.00000       1380.00|     650.00000       1300.00|     660.00000        1320.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0028 601-94689                 2.000  EACH|    3740.00000       7480.00|    3500.00000       7000.00|    3575.00000        7150.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0029 601-97080                 4.000  EACH|    2440.00000       9760.00|    2200.00000       8800.00|    2337.50000        9350.00
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            |
0030 601-99105                87.630  m   |      38.50000       3373.76|      34.00000       2979.42|      37.40000        3277.36
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0031 602-06646               115.000  m   |      60.00000       6900.00|      75.00000       8625.00|      60.50000        6957.50
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0032 610-05527               138.000  Mg  |      56.10000       7741.80|      57.50000       7935.00|      71.50000        9867.00
  HMA FOR APPROACHES                      |                            |                            |
0033 611-06497                 1.000  EACH|     230.00000        230.00|     200.00000        200.00|     330.00000         330.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0034 615-06490                24.000  EACH|     126.50000       3036.00|     115.00000       2760.00|     121.00000        2904.00
  RIGHT OF WAY MARKER                     |                            |                            |
0035 615-06505                 2.000  EACH|     477.00000        954.00|     425.00000        850.00|     456.50000         913.00
  MONUMENT, B                             |                            |                            |
0036 615-06527                 1.000  EACH|     465.00000        465.00|     425.00000        425.00|     445.50000         445.50
  MONUMENT, SECTION CORNER                |                            |                            |
0037 616-02320              1708.000  m2  |       3.60000       6148.80|       3.00000       5124.00|       1.54000        2630.32
  GEOTEXTILES                             |                            |                            |
0038 616-06405              1620.000  Mg  |      20.00000      32400.00|      18.50000      29970.00|      22.00000       35640.00
  RIPRAP, REVETMENT                       |                            |                            |
0039 616-06451               168.000  Mg  |      24.00000       4032.00|      18.50000       3108.00|      22.00000        3696.00
  RIPRAP, UNIFORM                         |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/24/00
                                                                                                                   PAGE : 431 -8
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   850,068.27                                                  ROUTE : SR 32
     CALL ORDER   : 431                     CONTRACT ID : B -24955-A                   COUNTIES : BOONE
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1381845              |(5) 35-1364963              |(6) 35-1912582
                                          |HARVEY, GEORGE R. & SON, INC|ERBER & MILLIGAN CONSTR. CO.|EDSAM CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 621-01004                 2.000  EACH|     600.00000       1200.00|     550.00000       1100.00|     577.50000        1155.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0041 621-06545                 0.711  Mg  |     760.00000        540.36|     660.00000        469.26|     724.90000         515.40
  FERTILIZER                              |                            |                            |
0042 621-06548                 7.170  kg  |      71.00000        509.07|      75.00000        537.75|      68.20000         488.99
  SEED MIXTURE, CV                        |                            |                            |
0043 621-06553               125.000  kg  |      10.15000       1268.75|      10.00000       1250.00|       9.90000        1237.50
  SEED MIXTURE, R                         |                            |                            |
0044 621-06557                50.000  kg  |       8.85000        442.50|      10.00000        500.00|       8.80000         440.00
  SEED MIXTURE, T                         |                            |                            |
0045 621-06565                 5.420  Mg  |     585.00000       3170.70|     550.00000       2981.00|     557.70000        3022.73
  MULCHING MATERIAL                       |                            |                            |
0046 621-06574               432.000  m2  |       5.25000       2268.00|       5.00000       2160.00|       5.06000        2185.92
  SODDING                                 |                            |                            |
0047 621-06575               265.000  m2  |       5.25000       1391.25|       5.00000       1325.00|       5.06000        1340.90
  SODDING, NURSERY                        |                            |                            |
0048 622-52436                 6.000  EACH|      28.75000        172.50|      27.50000        165.00|      27.50000         165.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0049 622-91786               210.000  EACH|      10.35000       2173.50|      10.00000       2100.00|       9.90000        2079.00
  SEEDLING                                |                            |                            |
0050 713-51334                        LUMP|   60000.00000      60000.00|   55000.00000      55000.00|   77000.00000       77000.00
  TEMPORARY PIPE AND APPROACHES           |                            |                            |
0051 714-06660                88.300  m2  |     465.00000      41059.50|     500.00000      44150.00|     407.00000       35938.10
  WINGWALL                                |                            |                            |
0052 714-06835                25.900  m   |    6100.00000     157990.00|    4800.00000     124320.00|    4895.00000      126780.50
  CULVERT, PRECAST 3 SIDED, REINFORCED    |                            |                            |
  CONCRETE, 6700 mm X 3050 mm             |                            |                            |
0053 715-05119                60.000  m   |      55.00000       3300.00|      50.00000       3000.00|      77.00000        4620.00
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0054 715-06177                 2.000  EACH|     300.00000        600.00|     600.00000       1200.00|    2750.00000        5500.00
  SAFETY METAL END SECTION, 6:1, 0.83 m2  |                            |                            |
0055 801-04308                 4.000  EACH|     259.00000       1036.00|     450.00000       1800.00|     247.50000         990.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0056 801-06203              2076.000  m   |       0.47000        975.72|       0.50000       1038.00|       0.55000        1141.80
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0057 801-06207               480.000  m   |       3.45000       1656.00|       3.25000       1560.00|       3.85000        1848.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0058 801-06605                18.000  EACH|     110.00000       1980.00|     140.00000       2520.00|     104.50000        1881.00
  BARRICADE, IIIA                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   850,068.27                                                  ROUTE : SR 32
     CALL ORDER   : 431                     CONTRACT ID : B -24955-A                   COUNTIES : BOONE
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1381845              |(5) 35-1364963              |(6) 35-1912582
                                          |HARVEY, GEORGE R. & SON, INC|ERBER & MILLIGAN CONSTR. CO.|EDSAM CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 801-06640                24.000  EACH|      98.00000       2352.00|     125.00000       3000.00|      93.50000        2244.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0060 801-06645                14.000  EACH|      57.50000        805.00|      50.00000        700.00|      55.00000         770.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0061 808-06712               116.000  m   |       0.58000         67.28|       0.50000         58.00|       0.55000          63.80
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0062 808-06713              1038.000  m   |       0.38000        394.44|       0.50000        519.00|       0.44000         456.72
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0063 808-06714               464.000  m   |       0.58000        269.12|       0.50000        232.00|       0.55000         255.20
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0064 808-75996                20.000  EACH|      20.00000        400.00|      20.00000        400.00|      33.00000         660.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0065 808-75998                20.000  EACH|      92.00000       1840.00|      60.00000       1200.00|      88.00000        1760.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0066 207-02045              1282.000  m3  |       4.00000       5128.00|       7.50000       9615.00|      16.50000       21153.00
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0067 801-06775                        LUMP|   15000.00000      15000.00|   17500.00000      17500.00|    8500.00000        8500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0068 808-06716               300.000  m   |       1.70000        510.00|       2.00000        600.00|       2.20000         660.00
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    754,208.79|             $    754,403.40|                $    757,821.70
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    754,208.79|             $    754,403.40|                $    757,821.70
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   850,068.27                                                  ROUTE : SR 32
     CALL ORDER   : 431                     CONTRACT ID : B -24955-A                   COUNTIES : BOONE
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1954982              |(8) 35-1609544              |(9) 35-0999231
                                          |T C INCORPORATED            |SCHUTT-LOOKABILL CO         |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE CONSTRUCTION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    2305.50000      13833.00|    1300.00000       7800.00|    1194.79000        7168.74
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   16200.00000      16200.00|   12900.00000      12900.00|   10453.28000       10453.28
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   20610.00000      20610.00|   38300.00000      38300.00|   39400.00000       39400.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    4140.00000       4140.00|    6050.00000       6050.00|   15700.00000       15700.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               100.000  m   |      16.50000       1650.00|      11.30000       1130.00|      13.92000        1392.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51330                        LUMP|    4390.00000       4390.00|   12300.00000      12300.00|   12312.16000       12312.16
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               288.000  m2  |       8.60000       2476.80|       7.91000       2278.08|      13.52000        3893.76
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000              3500.000  m3  |       5.00000      17500.00|       7.00000      24500.00|      23.65000       82775.00
  EXCAVATION, COMMON                      |                            |                            |
0010 205-02224              1278.000  m   |       6.70000       8562.60|       6.33000       8089.74|       5.63000        7195.14
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 205-02229               549.000  m   |      11.00000       6039.00|      10.45000       5737.05|       9.30000        5105.70
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0012 211-02060               400.000  m3  |      28.50000      11400.00|      30.49000      12196.00|      24.26000        9704.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0013 213-52830               315.000  m3  |      75.75000      23861.25|      79.00000      24885.00|      66.14000       20834.10
  FLOWABLE MORTAR                         |                            |                            |
0014 303-52308              2318.000  Mg  |      27.75000      64324.50|      19.00000      44042.00|      15.80000       36624.40
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0015 402-05468              1170.000  Mg  |      48.00000      56160.00|      36.16000      42307.20|      32.16000       37627.20
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0016 402-05474              1407.000  Mg  |      50.40000      70912.80|      37.29000      52467.03|      33.17000       46670.19
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0017 402-05477               399.000  Mg  |      66.95000      26713.05|      56.50000      22543.50|      50.26000       20053.74
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0018 402-05481               245.000  Mg  |      60.75000      14883.75|      37.86000       9275.70|      33.67000        8249.15
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0019 404-05511              2259.000  m2  |       2.50000       5647.50|       2.94000       6641.46|       2.61000        5895.99
  SEAL COAT, 2                            |                            |                            |
0020 405-05518              2259.000  m2  |       0.60000       1355.40|       0.90000       2033.10|       0.80000        1807.20
  ASPHALT FOR PRIME COAT                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   850,068.27                                                  ROUTE : SR 32
     CALL ORDER   : 431                     CONTRACT ID : B -24955-A                   COUNTIES : BOONE
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1954982              |(8) 35-1609544              |(9) 35-0999231
                                          |T C INCORPORATED            |SCHUTT-LOOKABILL CO         |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 406-05521             10733.000  m2  |       0.25000       2683.25|       0.11000       1180.63|       0.10000        1073.30
  ASPHALT FOR TACK COAT                   |                            |                            |
0022 601-01626                 1.000  EACH|    2144.00000       2144.00|    1243.00000       1243.00|    1809.22000        1809.22
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0023 601-01740                 1.000  EACH|    1900.00000       1900.00|    1752.00000       1752.00|    1608.20000        1608.20
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0024 601-02206                83.820  m   |      54.00000       4526.28|      40.68000       3409.80|      45.68000        3828.90
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
0025 601-02636                68.580  m   |     105.00000       7200.90|      93.79000       6432.12|      73.37000        5031.71
  GUARDRAIL, W BEAM, NESTED               |                            |                            |
0026 601-04746                 1.000  EACH|    6900.00000       6900.00|    5933.00000       5933.00|    5829.71000        5829.71
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0027 601-06037                 2.000  EACH|     714.00000       1428.00|     677.00000       1354.00|     603.07000        1206.14
  GUARDRAIL END TREATMENT, I              |                            |                            |
0028 601-94689                 2.000  EACH|    4060.00000       8120.00|    3560.00000       7120.00|    3266.65000        6533.30
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0029 601-97080                 4.000  EACH|    2725.00000      10900.00|    2062.00000       8248.00|    2135.89000        8543.56
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            |
0030 601-99105                87.630  m   |      39.00000       3417.57|      36.16000       3168.70|      33.62000        2946.12
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0031 602-06646               115.000  m   |     137.50000      15812.50|      66.00000       7590.00|      53.12000        6108.80
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0032 610-05527               138.000  Mg  |      79.20000      10929.60|      57.63000       7952.94|      51.26000        7073.88
  HMA FOR APPROACHES                      |                            |                            |
0033 611-06497                 1.000  EACH|     238.00000        238.00|     120.00000        120.00|     201.02000         201.02
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0034 615-06490                24.000  EACH|     131.00000       3144.00|     116.00000       2784.00|     110.56000        2653.44
  RIGHT OF WAY MARKER                     |                            |                            |
0035 615-06505                 2.000  EACH|     494.00000        988.00|     548.00000       1096.00|     417.13000         834.26
  MONUMENT, B                             |                            |                            |
0036 615-06527                 1.000  EACH|     482.00000        482.00|     500.00000        500.00|     407.07000         407.07
  MONUMENT, SECTION CORNER                |                            |                            |
0037 616-02320              1708.000  m2  |       5.70000       9735.60|       1.50000       2562.00|       2.53000        4321.24
  GEOTEXTILES                             |                            |                            |
0038 616-06405              1620.000  Mg  |      25.95000      42039.00|      21.22000      34376.40|      31.41000       50884.20
  RIPRAP, REVETMENT                       |                            |                            |
0039 616-06451               168.000  Mg  |      33.30000       5594.40|      26.00000       4368.00|      31.41000        5276.88
  RIPRAP, UNIFORM                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   850,068.27                                                  ROUTE : SR 32
     CALL ORDER   : 431                     CONTRACT ID : B -24955-A                   COUNTIES : BOONE
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1954982              |(8) 35-1609544              |(9) 35-0999231
                                          |T C INCORPORATED            |SCHUTT-LOOKABILL CO         |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 621-01004                 2.000  EACH|     625.00000       1250.00|     600.00000       1200.00|     527.69000        1055.38
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0041 621-06545                 0.711  Mg  |     785.00000        558.14|     745.00000        529.70|     662.38000         470.95
  FERTILIZER                              |                            |                            |
0042 621-06548                 7.170  kg  |      73.80000        529.15|      70.06000        502.33|      62.32000         446.83
  SEED MIXTURE, CV                        |                            |                            |
0043 621-06553               125.000  kg  |      10.50000       1312.50|       9.97000       1246.25|       8.87000        1108.75
  SEED MIXTURE, R                         |                            |                            |
0044 621-06557                50.000  kg  |       9.15000        457.50|       8.68000        434.00|       7.72000         386.00
  SEED MIXTURE, T                         |                            |                            |
0045 621-06565                 5.420  Mg  |     604.00000       3273.68|     572.91000       3105.17|     509.60000        2762.03
  MULCHING MATERIAL                       |                            |                            |
0046 621-06574               432.000  m2  |       5.40000       2332.80|       5.13000       2216.16|       4.56000        1969.92
  SODDING                                 |                            |                            |
0047 621-06575               265.000  m2  |       5.40000       1431.00|       5.13000       1359.45|       4.56000        1208.40
  SODDING, NURSERY                        |                            |                            |
0048 622-52436                 6.000  EACH|      29.80000        178.80|      23.00000        138.00|      25.13000         150.78
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0049 622-91786               210.000  EACH|      10.75000       2257.50|      10.17000       2135.70|       9.05000        1900.50
  SEEDLING                                |                            |                            |
0050 713-51334                        LUMP|   69675.00000      69675.00|  121000.00000     121000.00|   79356.43000       79356.43
  TEMPORARY PIPE AND APPROACHES           |                            |                            |
0051 714-06660                88.300  m2  |     390.00000      34437.00|     460.00000      40618.00|     400.00000       35320.00
  WINGWALL                                |                            |                            |
0052 714-06835                25.900  m   |    3948.00000     102253.20|    5153.66000     133479.79|    4432.57000      114803.56
  CULVERT, PRECAST 3 SIDED, REINFORCED    |                            |                            |
  CONCRETE, 6700 mm X 3050 mm             |                            |                            |
0053 715-05119                60.000  m   |     112.00000       6720.00|      68.55000       4113.00|      97.50000        5850.00
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0054 715-06177                 2.000  EACH|     745.00000       1490.00|    2080.00000       4160.00|    2213.62000        4427.24
  SAFETY METAL END SECTION, 6:1, 0.83 m2  |                            |                            |
0055 801-04308                 4.000  EACH|     375.00000       1500.00|     356.00000       1424.00|     145.74000         582.96
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0056 801-06203              2076.000  m   |       0.56000       1162.56|       0.53000       1100.28|       0.50000        1038.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0057 801-06207               480.000  m   |       3.80000       1824.00|       3.62000       1737.60|       3.27000        1569.60
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0058 801-06605                18.000  EACH|     113.25000       2038.50|     107.00000       1926.00|      85.44000        1537.92
  BARRICADE, IIIA                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   850,068.27                                                  ROUTE : SR 32
     CALL ORDER   : 431                     CONTRACT ID : B -24955-A                   COUNTIES : BOONE
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1954982              |(8) 35-1609544              |(9) 35-0999231
                                          |T C INCORPORATED            |SCHUTT-LOOKABILL CO         |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 801-06640                24.000  EACH|      70.30000       1687.20|      67.00000       1608.00|      69.35000        1664.40
  CONSTRUCTION SIGN, A                    |                            |                            |
0060 801-06645                14.000  EACH|      35.75000        500.50|      34.00000        476.00|      35.18000         492.52
  CONSTRUCTION SIGN, B                    |                            |                            |
0061 808-06712               116.000  m   |       0.54000         62.64|       0.51000         59.16|       0.64000          74.24
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0062 808-06713              1038.000  m   |       0.54000        560.52|       0.51000        529.38|       0.64000         664.32
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0063 808-06714               464.000  m   |       0.54000        250.56|       0.51000        236.64|       0.64000         296.96
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0064 808-75996                20.000  EACH|       6.45000        129.00|      10.00000        200.00|      10.73000         214.60
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0065 808-75998                20.000  EACH|      57.18000       1143.60|      54.00000       1080.00|      45.23000         904.60
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0066 207-02045              1282.000  m3  |       5.00000       6410.00|       2.00000       2564.00|      11.64000       14922.48
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0067 801-06775                        LUMP|    3155.00000       3155.00|     500.00000        500.00|   30000.00000       30000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0068 808-06716               300.000  m   |       1.75000        525.00|       1.64000        492.00|       1.66000         498.00
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    757,948.10|             $    766,837.06|                $    794,710.07
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    757,948.10|             $    766,837.06|                $    794,710.07
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   850,068.27                                                  ROUTE : SR 32
     CALL ORDER   : 431                     CONTRACT ID : B -24955-A                   COUNTIES : BOONE
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-1212938             |(11) 35-1523985             |(12) 35-1057871
                                          |ATLAS EXCAVATING, INC.      |WIRTZ & YATES, INC.         |SMOCK FANSLER CORPORATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE CONSTRUCTION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |     650.00000       3900.00|    1500.00000       9000.00|    1400.00000        8400.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   11000.00000      11000.00|   14000.00000      14000.00|    9000.00000        9000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   40000.00000      40000.00|   30000.00000      30000.00|   44000.00000       44000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    6000.00000       6000.00|    8000.00000       8000.00|    5000.00000        5000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               100.000  m   |       7.00000        700.00|      16.00000       1600.00|      12.00000        1200.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51330                        LUMP|   13000.00000      13000.00|   35000.00000      35000.00|   18000.00000       18000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               288.000  m2  |      10.00000       2880.00|       9.60000       2764.80|      15.00000        4320.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000              3500.000  m3  |      13.00000      45500.00|       9.16000      32060.00|      17.00000       59500.00
  EXCAVATION, COMMON                      |                            |                            |
0010 205-02224              1278.000  m   |       5.50000       7029.00|       7.00000       8946.00|      10.00000       12780.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 205-02229               549.000  m   |       9.00000       4941.00|      11.00000       6039.00|      12.00000        6588.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0012 211-02060               400.000  m3  |      30.00000      12000.00|      23.50000       9400.00|      29.00000       11600.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0013 213-52830               315.000  m3  |     115.00000      36225.00|     130.00000      40950.00|     108.00000       34020.00
  FLOWABLE MORTAR                         |                            |                            |
0014 303-52308              2318.000  Mg  |      17.00000      39406.00|      18.70000      43346.60|      18.00000       41724.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0015 402-05468              1170.000  Mg  |      35.00000      40950.00|      37.50000      43875.00|      35.00000       40950.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0016 402-05474              1407.000  Mg  |      36.00000      50652.00|      43.50000      61204.50|      36.00000       50652.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0017 402-05477               399.000  Mg  |      56.00000      22344.00|      60.50000      24139.50|      54.00000       21546.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0018 402-05481               245.000  Mg  |      51.00000      12495.00|      54.32000      13308.40|      37.00000        9065.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0019 404-05511              2259.000  m2  |       1.80000       4066.20|       1.90000       4292.10|       3.00000        6777.00
  SEAL COAT, 2                            |                            |                            |
0020 405-05518              2259.000  m2  |       0.80000       1807.20|       0.83000       1874.97|       1.00000        2259.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   850,068.27                                                  ROUTE : SR 32
     CALL ORDER   : 431                     CONTRACT ID : B -24955-A                   COUNTIES : BOONE
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-1212938             |(11) 35-1523985             |(12) 35-1057871
                                          |ATLAS EXCAVATING, INC.      |WIRTZ & YATES, INC.         |SMOCK FANSLER CORPORATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 406-05521             10733.000  m2  |       0.15000       1609.95|       0.11000       1180.63|       0.11000        1180.63
  ASPHALT FOR TACK COAT                   |                            |                            |
0022 601-01626                 1.000  EACH|    1900.00000       1900.00|    2050.00000       2050.00|    1210.00000        1210.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0023 601-01740                 1.000  EACH|    1700.00000       1700.00|    2050.00000       2050.00|    1700.00000        1700.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0024 601-02206                83.820  m   |      47.00000       3939.54|      51.00000       4274.82|      40.00000        3352.80
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
0025 601-02636                68.580  m   |      76.00000       5212.08|      81.76000       5607.10|      91.00000        6240.78
  GUARDRAIL, W BEAM, NESTED               |                            |                            |
0026 601-04746                 1.000  EACH|    6000.00000       6000.00|    6400.00000       6400.00|    6580.00000        6580.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0027 601-06037                 2.000  EACH|     625.00000       1250.00|     700.00000       1400.00|     659.00000        1318.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0028 601-94689                 2.000  EACH|    3420.00000       6840.00|    3550.00000       7100.00|    3465.00000        6930.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0029 601-97080                 4.000  EACH|    2230.00000       8920.00|    2300.00000       9200.00|    2007.00000        8028.00
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            |
0030 601-99105                87.630  m   |      35.00000       3067.05|      37.50000       3286.13|      35.00000        3067.05
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0031 602-06646               115.000  m   |      70.00000       8050.00|      78.00000       8970.00|      98.00000       11270.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0032 610-05527               138.000  Mg  |      73.00000      10074.00|      77.25000      10660.50|      55.00000        7590.00
  HMA FOR APPROACHES                      |                            |                            |
0033 611-06497                 1.000  EACH|     223.55000        223.55|     300.00000        300.00|     120.00000         120.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0034 615-06490                24.000  EACH|     115.00000       2760.00|     180.00000       4320.00|     119.00000        2856.00
  RIGHT OF WAY MARKER                     |                            |                            |
0035 615-06505                 2.000  EACH|     430.00000        860.00|     600.00000       1200.00|     600.00000        1200.00
  MONUMENT, B                             |                            |                            |
0036 615-06527                 1.000  EACH|     425.00000        425.00|     600.00000        600.00|     500.00000         500.00
  MONUMENT, SECTION CORNER                |                            |                            |
0037 616-02320              1708.000  m2  |       4.50000       7686.00|       3.11000       5311.88|       3.00000        5124.00
  GEOTEXTILES                             |                            |                            |
0038 616-06405              1620.000  Mg  |      20.50000      33210.00|      25.00000      40500.00|      24.00000       38880.00
  RIPRAP, REVETMENT                       |                            |                            |
0039 616-06451               168.000  Mg  |      24.50000       4116.00|      50.00000       8400.00|      24.00000        4032.00
  RIPRAP, UNIFORM                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   850,068.27                                                  ROUTE : SR 32
     CALL ORDER   : 431                     CONTRACT ID : B -24955-A                   COUNTIES : BOONE
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-1212938             |(11) 35-1523985             |(12) 35-1057871
                                          |ATLAS EXCAVATING, INC.      |WIRTZ & YATES, INC.         |SMOCK FANSLER CORPORATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 621-01004                 2.000  EACH|     550.00000       1100.00|     700.00000       1400.00|     550.00000        1100.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0041 621-06545                 0.711  Mg  |     690.00000        490.59|     800.00000        568.80|     700.00000         497.70
  FERTILIZER                              |                            |                            |
0042 621-06548                 7.170  kg  |      65.00000        466.05|      80.00000        573.60|      66.00000         473.22
  SEED MIXTURE, CV                        |                            |                            |
0043 621-06553               125.000  kg  |       9.30000       1162.50|      10.00000       1250.00|      10.00000        1250.00
  SEED MIXTURE, R                         |                            |                            |
0044 621-06557                50.000  kg  |       8.10000        405.00|      10.00000        500.00|       9.00000         450.00
  SEED MIXTURE, T                         |                            |                            |
0045 621-06565                 5.420  Mg  |     530.00000       2872.60|     600.00000       3252.00|     520.00000        2818.40
  MULCHING MATERIAL                       |                            |                            |
0046 621-06574               432.000  m2  |       4.80000       2073.60|       6.50000       2808.00|       5.00000        2160.00
  SODDING                                 |                            |                            |
0047 621-06575               265.000  m2  |       4.80000       1272.00|       6.50000       1722.50|       5.00000        1325.00
  SODDING, NURSERY                        |                            |                            |
0048 622-52436                 6.000  EACH|      26.00000        156.00|      40.00000        240.00|      25.00000         150.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0049 622-91786               210.000  EACH|       9.50000       1995.00|      11.00000       2310.00|      10.00000        2100.00
  SEEDLING                                |                            |                            |
0050 713-51334                        LUMP|  117000.00000     117000.00|  120000.00000     120000.00|  140000.00000      140000.00
  TEMPORARY PIPE AND APPROACHES           |                            |                            |
0051 714-06660                88.300  m2  |     290.00000      25607.00|     360.00000      31788.00|     532.00000       46975.60
  WINGWALL                                |                            |                            |
0052 714-06835                25.900  m   |    5800.00000     150220.00|    3800.00000      98420.00|    5122.00000      132659.80
  CULVERT, PRECAST 3 SIDED, REINFORCED    |                            |                            |
  CONCRETE, 6700 mm X 3050 mm             |                            |                            |
0053 715-05119                60.000  m   |     105.00000       6300.00|      80.00000       4800.00|      85.00000        5100.00
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0054 715-06177                 2.000  EACH|    1950.00000       3900.00|    1800.00000       3600.00|    3000.00000        6000.00
  SAFETY METAL END SECTION, 6:1, 0.83 m2  |                            |                            |
0055 801-04308                 4.000  EACH|     335.00000       1340.00|     600.00000       2400.00|     394.00000        1576.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0056 801-06203              2076.000  m   |       0.50000       1038.00|       0.54000       1121.04|       0.36000         747.36
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0057 801-06207               480.000  m   |       3.40000       1632.00|       4.00000       1920.00|       4.00000        1920.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0058 801-06605                18.000  EACH|     110.00000       1980.00|     200.00000       3600.00|     110.00000        1980.00
  BARRICADE, IIIA                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   850,068.27                                                  ROUTE : SR 32
     CALL ORDER   : 431                     CONTRACT ID : B -24955-A                   COUNTIES : BOONE
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-1212938             |(11) 35-1523985             |(12) 35-1057871
                                          |ATLAS EXCAVATING, INC.      |WIRTZ & YATES, INC.         |SMOCK FANSLER CORPORATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 801-06640                24.000  EACH|      70.00000       1680.00|     100.00000       2400.00|     105.00000        2520.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0060 801-06645                14.000  EACH|      32.00000        448.00|      50.00000        700.00|      39.00000         546.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0061 808-06712               116.000  m   |       0.45000         52.20|       0.52000         60.32|       0.45000          52.20
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0062 808-06713              1038.000  m   |       0.45000        467.10|       0.51000        529.38|       0.50000         519.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0063 808-06714               464.000  m   |       0.45000        208.80|       0.52000        241.28|       0.50000         232.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0064 808-75996                20.000  EACH|      15.00000        300.00|      12.00000        240.00|      60.00000        1200.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0065 808-75998                20.000  EACH|      49.50000        990.00|      60.00000       1200.00|      50.00000        1000.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0066 207-02045              1282.000  m3  |       7.00000       8974.00|       6.50000       8333.00|       4.00000        5128.00
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0067 801-06775                        LUMP|    8000.00000       8000.00|   17500.00000      17500.00|   12000.00000       12000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0068 808-06716               300.000  m   |       1.55000        465.00|       1.67000        501.00|       2.00000         600.00
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    805,334.01|             $    826,590.85|                $    871,640.54
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    805,334.01|             $    826,590.85|                $    871,640.54
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   850,068.27                                                  ROUTE : SR 32
     CALL ORDER   : 431                     CONTRACT ID : B -24955-A                   COUNTIES : BOONE
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(13) 35-1917625             |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE CONSTRUCTION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    2293.68000      13762.08|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   10947.04000      10947.04|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   43750.00000      43750.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    1170.83000       1170.83|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               100.000  m   |      10.53000       1053.00|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51330                        LUMP|    6557.90000       6557.90|                            |
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               288.000  m2  |       8.29000       2387.52|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000              3500.000  m3  |      16.51000      57785.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0010 205-02224              1278.000  m   |       5.89000       7527.42|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 205-02229               549.000  m   |       9.74000       5347.26|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0012 211-02060               400.000  m3  |      49.69000      19876.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0013 213-52830               315.000  m3  |      86.40000      27216.00|                            |
  FLOWABLE MORTAR                         |                            |                            |
0014 303-52308              2318.000  Mg  |      24.10000      55863.80|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0015 402-05468              1170.000  Mg  |      32.00000      37440.00|                            |
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0016 402-05474              1407.000  Mg  |      33.00000      46431.00|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0017 402-05477               399.000  Mg  |      50.00000      19950.00|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0018 402-05481               245.000  Mg  |      33.50000       8207.50|                            |
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0019 404-05511              2259.000  m2  |       2.60000       5873.40|                            |
  SEAL COAT, 2                            |                            |                            |
0020 405-05518              2259.000  m2  |       0.80000       1807.20|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   850,068.27                                                  ROUTE : SR 32
     CALL ORDER   : 431                     CONTRACT ID : B -24955-A                   COUNTIES : BOONE
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(13) 35-1917625             |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 406-05521             10733.000  m2  |       0.10000       1073.30|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0022 601-01626                 1.000  EACH|    1157.86000       1157.86|                            |
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0023 601-01740                 1.000  EACH|    1631.53000       1631.53|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0024 601-02206                83.820  m   |      37.89000       3175.94|                            |
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
0025 601-02636                68.580  m   |      87.37000       5991.83|                            |
  GUARDRAIL, W BEAM, NESTED               |                            |                            |
0026 601-04746                 1.000  EACH|    5526.15000       5526.15|                            |
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0027 601-06037                 2.000  EACH|     630.51000       1261.02|                            |
  GUARDRAIL END TREATMENT, I              |                            |                            |
0028 601-94689                 2.000  EACH|    3315.69000       6631.38|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0029 601-97080                 4.000  EACH|    1921.00000       7684.00|                            |
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            |
0030 601-99105                87.630  m   |      33.68000       2951.38|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0031 602-06646               115.000  m   |     122.05000      14035.75|                            |
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0032 610-05527               138.000  Mg  |      51.00000       7038.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0033 611-06497                 1.000  EACH|     110.52000        110.52|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0034 615-06490                24.000  EACH|     108.42000       2602.08|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0035 615-06505                 2.000  EACH|     510.51000       1021.02|                            |
  MONUMENT, B                             |                            |                            |
0036 615-06527                 1.000  EACH|     463.14000        463.14|                            |
  MONUMENT, SECTION CORNER                |                            |                            |
0037 616-02320              1708.000  m2  |       3.51000       5995.08|                            |
  GEOTEXTILES                             |                            |                            |
0038 616-06405              1620.000  Mg  |      27.68000      44841.60|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0039 616-06451               168.000  Mg  |      28.70000       4821.60|                            |
  RIPRAP, UNIFORM                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   850,068.27                                                  ROUTE : SR 32
     CALL ORDER   : 431                     CONTRACT ID : B -24955-A                   COUNTIES : BOONE
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(13) 35-1917625             |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 621-01004                 2.000  EACH|     552.62000       1105.24|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0041 621-06545                 0.711  Mg  |     692.69000        492.50|                            |
  FERTILIZER                              |                            |                            |
0042 621-06548                 7.170  kg  |      65.26000        467.91|                            |
  SEED MIXTURE, CV                        |                            |                            |
0043 621-06553               125.000  kg  |       9.28000       1160.00|                            |
  SEED MIXTURE, R                         |                            |                            |
0044 621-06557                50.000  kg  |       8.08000        404.00|                            |
  SEED MIXTURE, T                         |                            |                            |
0045 621-06565                 5.420  Mg  |     533.67000       2892.49|                            |
  MULCHING MATERIAL                       |                            |                            |
0046 621-06574               432.000  m2  |       4.78000       2064.96|                            |
  SODDING                                 |                            |                            |
0047 621-06575               265.000  m2  |       4.78000       1266.70|                            |
  SODDING, NURSERY                        |                            |                            |
0048 622-52436                 6.000  EACH|      26.32000        157.92|                            |
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0049 622-91786               210.000  EACH|       9.47000       1988.70|                            |
  SEEDLING                                |                            |                            |
0050 713-51334                        LUMP|  142905.73000     142905.73|                            |
  TEMPORARY PIPE AND APPROACHES           |                            |                            |
0051 714-06660                88.300  m2  |     484.56000      42786.65|                            |
  WINGWALL                                |                            |                            |
0052 714-06835                25.900  m   |    6194.21000     160430.04|                            |
  CULVERT, PRECAST 3 SIDED, REINFORCED    |                            |                            |
  CONCRETE, 6700 mm X 3050 mm             |                            |                            |
0053 715-05119                60.000  m   |      72.91000       4374.60|                            |
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0054 715-06177                 2.000  EACH|    2932.43000       5864.86|                            |
  SAFETY METAL END SECTION, 6:1, 0.83 m2  |                            |                            |
0055 801-04308                 4.000  EACH|     384.20000       1536.80|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0056 801-06203              2076.000  m   |       0.35000        726.60|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0057 801-06207               480.000  m   |       3.37000       1617.60|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0058 801-06605                18.000  EACH|     105.26000       1894.68|                            |
  BARRICADE, IIIA                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   850,068.27                                                  ROUTE : SR 32
     CALL ORDER   : 431                     CONTRACT ID : B -24955-A                   COUNTIES : BOONE
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(13) 35-1917625             |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 801-06640                24.000  EACH|     100.00000       2400.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0060 801-06645                14.000  EACH|      36.84000        515.76|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0061 808-06712               116.000  m   |       0.42000         48.72|                            |
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0062 808-06713              1038.000  m   |       0.35000        363.30|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0063 808-06714               464.000  m   |       0.35000        162.40|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0064 808-75996                20.000  EACH|      52.63000       1052.60|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0065 808-75998                20.000  EACH|      47.37000        947.40|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0066 207-02045              1282.000  m3  |      15.62000      20024.84|                            |
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0067 801-06775                        LUMP|   23884.89000      23884.89|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0068 808-06716               300.000  m   |       1.73000        519.00|                            |
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    915,023.02|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    915,023.02|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   612,284.24                                                  ROUTE : CR 550E
     CALL ORDER   : 451                     CONTRACT ID : B -24967-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME :  120  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9954029

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $    473,999.00     100.0000%
   2   35-1310611     ROBERTSON, DUNCAN, INC.                                                $    486,787.26     102.6979%
   3   35-1381845     HARVEY, GEORGE R. & SON, INC.                                          $    511,981.73     108.0132%
   4   35-1523985     WIRTZ & YATES, INC.                                                    $    574,514.06     121.2057%
   5   35-1673827     HENDERSON, H.E., INC.                                                  $    598,176.07     126.1977%
   6   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    626,672.42     132.2096%
   7   35-1128289     BEATY CONSTRUCTION, INC.                                               $    629,606.25     132.8286%
   8   35-0918397     RIETH RILEY CONSTRUCTION                                               $    637,586.17     134.5121%
   9   35-1212938     ATLAS EXCAVATING, INC.                                                 $    655,122.96     138.2118%
   10  35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    674,413.10     142.2815%
   11  35-1609544     SCHUTT-LOOKABILL CO                                                    $    706,928.16     149.1412%
====================================================================================================================================
                                          |(1) 35-1386990              |(2) 35-1310611              |(3) 35-1381845
                                          |ISOM, JACK CONSTRUCTION CO  |ROBERTSON, DUNCAN, INC.     |HARVEY, GEORGE R. & SON, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 9.000  MOS |    1000.00000       9000.00|    1250.00000      11250.00|    1000.00000        9000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   11000.00000      11000.00|    6000.00000       6000.00|   10000.00000       10000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   15000.00000      15000.00|   22500.00000      22500.00|   25000.00000       25000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    5000.00000       5000.00|   10000.00000      10000.00|   12500.00000       12500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02286                 1.000  EACH|    5000.00000       5000.00|   10000.00000      10000.00|    6000.00000        6000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 203-02000              7641.000  m3  |       7.75000      59217.75|       5.00000      38205.00|       6.00000       45846.00
  EXCAVATION, COMMON                      |                            |                            |
0007 203-51223               415.000  m3  |      11.00000       4565.00|       7.00000       2905.00|       6.00000        2490.00
  EXCAVATION, WATERWAY                    |                            |                            |
0008 205-02224                93.000  m   |      11.00000       1023.00|       6.00000        558.00|       6.60000         613.80
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0009 205-02229                93.700  m   |       5.00000        468.50|      10.00000        937.00|      10.40000         974.48
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   612,284.24                                                  ROUTE : CR 550E
     CALL ORDER   : 451                     CONTRACT ID : B -24967-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1386990              |(2) 35-1310611              |(3) 35-1381845
                                          |ISOM, JACK CONSTRUCTION CO  |ROBERTSON, DUNCAN, INC.     |HARVEY, GEORGE R. & SON, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0010 206-51220               135.000  m3  |      60.00000       8100.00|     100.00000      13500.00|     200.00000       27000.00
  EXCAVATION, WET                         |                            |                            |
0011 206-51225                23.000  m3  |      12.00000        276.00|      50.00000       1150.00|      10.00000         230.00
  EXCAVATION, DRY                         |                            |                            |
0012 211-06467                12.800  m3  |      40.00000        512.00|      30.00000        384.00|      25.00000         320.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0013 303-04095               300.000  Mg  |      15.00000       4500.00|      17.00000       5100.00|      22.00000        6600.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0014 303-52308              1751.000  Mg  |      16.00000      28016.00|      15.00000      26265.00|      17.60000       30817.60
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0015 402-05474               450.000  Mg  |      48.00000      21600.00|      41.25000      18562.50|      41.25000       18562.50
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0016 402-05477               201.000  Mg  |      71.00000      14271.00|      53.08000      10669.08|      53.10000       10673.10
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0017 404-05514               795.000  m2  |       6.25000       4968.75|       7.59000       6034.05|       7.60000        6042.00
  SEAL COAT, 5                            |                            |                            |
0018 405-05518              2750.000  m2  |       0.70000       1925.00|       2.09000       5747.50|       2.10000        5775.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0019 406-05521              2700.000  m2  |       0.35000        945.00|       0.50000       1350.00|       0.50000        1350.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0020 501-05090               108.200  m2  |      45.00000       4869.00|      70.00000       7574.00|      50.00000        5410.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0021 601-01846                 1.000  EACH|    1750.00000       1750.00|    1760.00000       1760.00|    1760.00000        1760.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0022 601-02354                 4.000  EACH|     500.00000       2000.00|     412.50000       1650.00|     412.50000        1650.00
  GUARDRAIL TRANSITION, WT                |                            |                            |
0023 601-04150                95.250  m   |     140.00000      13335.00|     140.80000      13411.20|     140.80000       13411.20
  GUARDRAIL, THRIE BEAM, 1.905 m SPACING ,|                            |                            |
   SIDE MOUNTED BRIDGE RAIL               |                            |                            |
0024 601-06037                 3.000  EACH|     700.00000       2100.00|     660.00000       1980.00|     660.00000        1980.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0025 601-99105               125.610  m   |      35.00000       4396.35|      35.00000       4396.35|      35.00000        4396.35
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0026 603-02664                 1.000  EACH|    8500.00000       8500.00|    8500.00000       8500.00|    5500.00000        5500.00
  GATE, CATTLE                            |                            |                            |
0027 603-06040               680.000  m   |      20.00000      13600.00|      17.60000      11968.00|      17.60000       11968.00
  FENCE, FARM FIELD, 1190 mm , BARBED     |                            |                            |
  WIRE TOP, (ALL 9 GAUGE WIRE)            |                            |                            |
0028 603-91340                 3.000  EACH|    1200.00000       3600.00|    1320.00000       3960.00|    1320.00000        3960.00
  FENCE GATE, FARM FIELD, 1190 mm X 6.1 m |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   612,284.24                                                  ROUTE : CR 550E
     CALL ORDER   : 451                     CONTRACT ID : B -24967-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1386990              |(2) 35-1310611              |(3) 35-1381845
                                          |ISOM, JACK CONSTRUCTION CO  |ROBERTSON, DUNCAN, INC.     |HARVEY, GEORGE R. & SON, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0029 616-02320              1187.000  m2  |       4.00000       4748.00|       3.00000       3561.00|       2.50000        2967.50
  GEOTEXTILES                             |                            |                            |
0030 616-06405              1048.000  Mg  |      17.00000      17816.00|      17.50000      18340.00|      18.00000       18864.00
  RIPRAP, REVETMENT                       |                            |                            |
0031 621-01004                 2.000  EACH|     650.00000       1300.00|     770.00000       1540.00|     770.00000        1540.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0032 621-01371                37.600  kg  |      26.00000        977.60|      17.05000        641.08|      17.00000         639.20
  SEED MIXTURE, LEGUME, 2                 |                            |                            |
0033 621-06545                 1.200  Mg  |     500.00000        600.00|     819.50000        983.40|     820.00000         984.00
  FERTILIZER                              |                            |                            |
0034 621-06548                 4.800  kg  |      77.00000        369.60|      68.20000        327.36|      68.00000         326.40
  SEED MIXTURE, CV                        |                            |                            |
0035 621-06553               179.500  kg  |       3.00000        538.50|      10.90000       1956.55|      10.90000        1956.55
  SEED MIXTURE, R                         |                            |                            |
0036 621-06565                 5.600  Mg  |     525.00000       2940.00|     632.50000       3542.00|     632.00000        3539.20
  MULCHING MATERIAL                       |                            |                            |
0037 621-06567                19.200  kL  |       1.00000         19.20|       0.55000         10.56|       0.55000          10.56
  WATER                                   |                            |                            |
0038 621-06575              1060.000  m2  |       3.00000       3180.00|       4.90000       5194.00|       4.90000        5194.00
  SODDING, NURSERY                        |                            |                            |
0039 622-52436                 2.000  EACH|      35.00000         70.00|      27.50000         55.00|      27.50000          55.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0040 622-91786                70.000  EACH|      10.00000        700.00|       9.90000        693.00|       9.90000         693.00
  SEEDLING                                |                            |                            |
0041 622-98200                 4.000  EACH|      35.00000        140.00|      27.50000        110.00|      27.50000         110.00
  SIGN, DO NOT DISTURB                    |                            |                            |
0042 701-01849               370.480  m   |      81.00000      30008.88|      75.00000      27786.00|      98.00000       36307.04
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  7.92 mm, 356 mm                         |                            |                            |
0043 701-93633                10.000  m   |     500.00000       5000.00|     250.00000       2500.00|     250.00000        2500.00
  OVERSIZED PREDRILLED PILE HOLES         |                            |                            |
0044 701-99086                 4.000  EACH|     250.00000       1000.00|     250.00000       1000.00|     200.00000         800.00
  PILE TIP, STEEL SHELL , 356 mm          |                            |                            |
0045 702-51005                56.600  m3  |     360.00000      20376.00|     400.00000      22640.00|     455.00000       25753.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0046 702-51015                19.200  m3  |     360.00000       6912.00|     400.00000       7680.00|     390.00000        7488.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0047 703-51030              5491.000  kg  |       1.02000       5600.82|       1.25000       6863.75|       1.20000        6589.20
  REINFORCING STEEL                       |                            |                            |
0048 703-51032              9811.000  kg  |       1.25000      12263.75|       1.35000      13244.85|       1.35000       13244.85
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   612,284.24                                                  ROUTE : CR 550E
     CALL ORDER   : 451                     CONTRACT ID : B -24967-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1386990              |(2) 35-1310611              |(3) 35-1381845
                                          |ISOM, JACK CONSTRUCTION CO  |ROBERTSON, DUNCAN, INC.     |HARVEY, GEORGE R. & SON, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0049 704-51002               101.400  m3  |     360.00000      36504.00|     500.00000      50700.00|     455.00000       46137.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0050 707-05974               169.000  m2  |     340.00000      57460.00|     350.00000      59150.00|     330.00000       55770.00
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            |
  CB, 838 mm X 914 mm                     |                            |                            |
0051 709-51821                        LUMP|    2500.00000       2500.00|    3000.00000       3000.00|    2100.00000        2100.00
  SURFACE SEAL                            |                            |                            |
0052 715-05021                40.000  m   |      28.00000       1120.00|      60.00000       2400.00|      55.00000        2200.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0053 715-05407                24.000  m   |      30.00000        720.00|      10.00000        240.00|      30.00000         720.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0054 715-46005                 6.000  EACH|     125.00000        750.00|     225.00000       1350.00|     225.00000        1350.00
  PIPE END SECTION, 375 mm                |                            |                            |
0055 801-04308                 2.000  EACH|     800.00000       1600.00|     500.00000       1000.00|     500.00000        1000.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0056 801-06605                 4.000  EACH|     300.00000       1200.00|     160.00000        640.00|     165.00000         660.00
  BARRICADE, IIIA                         |                            |                            |
0057 801-06640                 4.000  EACH|     300.00000       1200.00|     132.00000        528.00|     140.00000         560.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0058 801-06775                        LUMP|    6500.00000       6500.00|    2500.00000       2500.00|    1800.00000        1800.00
  MAINTAINING TRAFFIC                     |                            |                            |
0059 802-76035                 0.840  m2  |     195.00000        163.80|     209.00000        175.56|     210.00000         176.40
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0060 802-76055                 7.300  m   |      25.00000        182.50|      16.23000        118.47|      16.00000         116.80
  SIGN POST, A                            |                            |                            |
     SECTION TOTALS                       |             $    473,999.00|             $    486,787.26|                $    511,981.73
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    473,999.00|             $    486,787.26|                $    511,981.73
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   612,284.24                                                  ROUTE : CR 550E
     CALL ORDER   : 451                     CONTRACT ID : B -24967-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1523985              |(5) 35-1673827              |(6) 35-1917625
                                          |WIRTZ & YATES, INC.         |HENDERSON, H.E., INC.       |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 9.000  MOS |    1200.00000      10800.00|     743.00000       6687.00|    1475.00000       13275.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   12000.00000      12000.00|   19620.00000      19620.00|   10000.00000       10000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   30000.00000      30000.00|   20544.00000      20544.00|   31000.00000       31000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   17000.00000      17000.00|   13920.00000      13920.00|   12500.00000       12500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02286                 1.000  EACH|   22000.00000      22000.00|   10712.00000      10712.00|   53900.00000       53900.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 203-02000              7641.000  m3  |       7.85000      59981.85|      12.55000      95894.55|      10.00000       76410.00
  EXCAVATION, COMMON                      |                            |                            |
0007 203-51223               415.000  m3  |      10.50000       4357.50|      12.25000       5083.75|      10.00000        4150.00
  EXCAVATION, WATERWAY                    |                            |                            |
0008 205-02224                93.000  m   |       7.25000        674.25|       6.30000        585.90|       6.32000         587.76
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0009 205-02229                93.700  m   |      11.00000       1030.70|       9.92000        929.50|       9.95000         932.32
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0010 206-51220               135.000  m3  |     104.30000      14080.50|      29.71000       4010.85|      30.00000        4050.00
  EXCAVATION, WET                         |                            |                            |
0011 206-51225                23.000  m3  |      20.00000        460.00|      19.34000        444.82|      22.00000         506.00
  EXCAVATION, DRY                         |                            |                            |
0012 211-06467                12.800  m3  |      26.56000        339.97|      52.86000        676.61|     140.00000        1792.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0013 303-04095               300.000  Mg  |      18.70000       5610.00|      19.68000       5904.00|      21.50000        6450.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0014 303-52308              1751.000  Mg  |      17.60000      30817.60|      15.82000      27700.82|      16.00000       28016.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0015 402-05474               450.000  Mg  |      52.00000      23400.00|      39.38000      17721.00|      42.00000       18900.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0016 402-05477               201.000  Mg  |      56.00000      11256.00|      50.66000      10182.66|      50.00000       10050.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0017 404-05514               795.000  m2  |       6.00000       4770.00|       7.25000       5763.75|       5.50000        4372.50
  SEAL COAT, 5                            |                            |                            |
0018 405-05518              2750.000  m2  |       0.57000       1567.50|       2.00000       5500.00|       0.50000        1375.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0019 406-05521              2700.000  m2  |       0.08000        216.00|       0.47000       1269.00|       0.07000         189.00
  ASPHALT FOR TACK COAT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   612,284.24                                                  ROUTE : CR 550E
     CALL ORDER   : 451                     CONTRACT ID : B -24967-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1523985              |(5) 35-1673827              |(6) 35-1917625
                                          |WIRTZ & YATES, INC.         |HENDERSON, H.E., INC.       |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 501-05090               108.200  m2  |      60.00000       6492.00|      66.31000       7174.74|      70.00000        7574.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0021 601-01846                 1.000  EACH|    1800.00000       1800.00|    1680.00000       1680.00|    1700.00000        1700.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0022 601-02354                 4.000  EACH|     430.00000       1720.00|     393.75000       1575.00|     394.00000        1576.00
  GUARDRAIL TRANSITION, WT                |                            |                            |
0023 601-04150                95.250  m   |     143.00000      13620.75|     134.40000      12801.60|     140.00000       13335.00
  GUARDRAIL, THRIE BEAM, 1.905 m SPACING ,|                            |                            |
   SIDE MOUNTED BRIDGE RAIL               |                            |                            |
0024 601-06037                 3.000  EACH|     700.00000       2100.00|     630.00000       1890.00|     625.00000        1875.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0025 601-99105               125.610  m   |      36.50000       4584.77|      33.39000       4194.12|      33.40000        4195.37
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0026 603-02664                 1.000  EACH|   10000.00000      10000.00|    2428.20000       2428.20|    7200.00000        7200.00
  GATE, CATTLE                            |                            |                            |
0027 603-06040               680.000  m   |      18.00000      12240.00|      16.80000      11424.00|      16.85000       11458.00
  FENCE, FARM FIELD, 1190 mm , BARBED     |                            |                            |
  WIRE TOP, (ALL 9 GAUGE WIRE)            |                            |                            |
0028 603-91340                 3.000  EACH|    1380.00000       4140.00|    1260.00000       3780.00|    1275.00000        3825.00
  FENCE GATE, FARM FIELD, 1190 mm X 6.1 m |                            |                            |
0029 616-02320              1187.000  m2  |       3.60000       4273.20|       1.69000       2006.03|       3.00000        3561.00
  GEOTEXTILES                             |                            |                            |
0030 616-06405              1048.000  Mg  |      26.40000      27667.20|      15.10000      15824.80|      21.75000       22794.00
  RIPRAP, REVETMENT                       |                            |                            |
0031 621-01004                 2.000  EACH|     900.00000       1800.00|     735.00000       1470.00|     740.00000        1480.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0032 621-01371                37.600  kg  |      20.00000        752.00|      16.28000        612.13|      16.25000         611.00
  SEED MIXTURE, LEGUME, 2                 |                            |                            |
0033 621-06545                 1.200  Mg  |    1000.00000       1200.00|     782.25000        938.70|     780.00000         936.00
  FERTILIZER                              |                            |                            |
0034 621-06548                 4.800  kg  |      70.00000        336.00|      65.10000        312.48|      65.00000         312.00
  SEED MIXTURE, CV                        |                            |                            |
0035 621-06553               179.500  kg  |      12.00000       2154.00|      10.40000       1866.80|      10.50000        1884.75
  SEED MIXTURE, R                         |                            |                            |
0036 621-06565                 5.600  Mg  |     700.00000       3920.00|     603.75000       3381.00|     600.00000        3360.00
  MULCHING MATERIAL                       |                            |                            |
0037 621-06567                19.200  kL  |       1.00000         19.20|       0.53000         10.18|       0.55000          10.56
  WATER                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   612,284.24                                                  ROUTE : CR 550E
     CALL ORDER   : 451                     CONTRACT ID : B -24967-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1523985              |(5) 35-1673827              |(6) 35-1917625
                                          |WIRTZ & YATES, INC.         |HENDERSON, H.E., INC.       |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 621-06575              1060.000  m2  |       6.00000       6360.00|       4.67000       4950.20|       4.70000        4982.00
  SODDING, NURSERY                        |                            |                            |
0039 622-52436                 2.000  EACH|      40.00000         80.00|      26.25000         52.50|      26.00000          52.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0040 622-91786                70.000  EACH|      12.00000        840.00|       9.45000        661.50|       9.50000         665.00
  SEEDLING                                |                            |                            |
0041 622-98200                 4.000  EACH|      40.00000        160.00|      26.25000        105.00|      26.00000         104.00
  SIGN, DO NOT DISTURB                    |                            |                            |
0042 701-01849               370.480  m   |      85.00000      31490.80|     109.81000      40682.41|      92.00000       34084.16
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  7.92 mm, 356 mm                         |                            |                            |
0043 701-93633                10.000  m   |     660.00000       6600.00|      86.91000        869.10|     100.00000        1000.00
  OVERSIZED PREDRILLED PILE HOLES         |                            |                            |
0044 701-99086                 4.000  EACH|     250.00000       1000.00|     195.43000        781.72|     230.00000         920.00
  PILE TIP, STEEL SHELL , 356 mm          |                            |                            |
0045 702-51005                56.600  m3  |     522.97000      29600.10|     592.70000      33546.82|     775.00000       43865.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0046 702-51015                19.200  m3  |     473.96000       9100.03|     628.51000      12067.39|     300.00000        5760.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0047 703-51030              5491.000  kg  |       1.32000       7248.12|       3.60000      19767.60|       1.05000        5765.55
  REINFORCING STEEL                       |                            |                            |
0048 703-51032              9811.000  kg  |       1.54000      15108.94|       3.47000      34044.17|       1.30000       12754.30
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0049 704-51002               101.400  m3  |     462.52000      46899.53|     514.42000      52162.19|     750.00000       76050.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0050 707-05974               169.000  m2  |     325.00000      54925.00|     355.46000      60072.74|     330.00000       55770.00
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            |
  CB, 838 mm X 914 mm                     |                            |                            |
0051 709-51821                        LUMP|    2400.00000       2400.00|    2079.00000       2079.00|    2000.00000        2000.00
  SURFACE SEAL                            |                            |                            |
0052 715-05021                40.000  m   |      40.00000       1600.00|      50.54000       2021.60|     135.00000        5400.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0053 715-05407                24.000  m   |      39.50000        948.00|      17.14000        411.36|      44.00000        1056.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0054 715-46005                 6.000  EACH|     150.00000        900.00|     182.02000       1092.12|     330.00000        1980.00
  PIPE END SECTION, 375 mm                |                            |                            |
0055 801-04308                 2.000  EACH|     800.00000       1600.00|     472.50000        945.00|     470.00000         940.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0056 801-06605                 4.000  EACH|     300.00000       1200.00|     152.25000        609.00|     150.00000         600.00
  BARRICADE, IIIA                         |                            |                            |
0057 801-06640                 4.000  EACH|     240.00000        960.00|     126.00000        504.00|     125.00000         500.00
  CONSTRUCTION SIGN, A                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   612,284.24                                                  ROUTE : CR 550E
     CALL ORDER   : 451                     CONTRACT ID : B -24967-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1523985              |(5) 35-1673827              |(6) 35-1917625
                                          |WIRTZ & YATES, INC.         |HENDERSON, H.E., INC.       |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 801-06775                        LUMP|    6000.00000       6000.00|    3950.00000       3950.00|    6000.00000        6000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0059 802-76035                 0.840  m2  |     220.00000        184.80|     199.50000        167.58|     200.00000         168.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0060 802-76055                 7.300  m   |      17.50000        127.75|      15.49000        113.08|      15.50000         113.15
  SIGN POST, A                            |                            |                            |
     SECTION TOTALS                       |             $    574,514.06|             $    598,176.07|                $    626,672.42
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    574,514.06|             $    598,176.07|                $    626,672.42
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   612,284.24                                                  ROUTE : CR 550E
     CALL ORDER   : 451                     CONTRACT ID : B -24967-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1128289              |(8) 35-0918397              |(9) 35-1212938
                                          |BEATY CONSTRUCTION, INC.    |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 9.000  MOS |    1500.00000      13500.00|    1350.00000      12150.00|     650.00000        5850.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    8000.00000       8000.00|   12300.00000      12300.00|    8000.00000        8000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   31500.00000      31500.00|   31000.00000      31000.00|   32500.00000       32500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   13000.00000      13000.00|   15000.00000      15000.00|   25000.00000       25000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02286                 1.000  EACH|   53078.00000      53078.00|   19400.00000      19400.00|   30000.00000       30000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 203-02000              7641.000  m3  |       4.75000      36294.75|      13.00000      99333.00|      11.00000       84051.00
  EXCAVATION, COMMON                      |                            |                            |
0007 203-51223               415.000  m3  |       4.75000       1971.25|      14.75000       6121.25|      10.00000        4150.00
  EXCAVATION, WATERWAY                    |                            |                            |
0008 205-02224                93.000  m   |       6.50000        604.50|       6.00000        558.00|       7.00000         651.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0009 205-02229                93.700  m   |      10.00000        937.00|       9.45000        885.47|      20.00000        1874.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0010 206-51220               135.000  m3  |     325.00000      43875.00|     580.00000      78300.00|      70.00000        9450.00
  EXCAVATION, WET                         |                            |                            |
0011 206-51225                23.000  m3  |      14.00000        322.00|      28.00000        644.00|      50.00000        1150.00
  EXCAVATION, DRY                         |                            |                            |
0012 211-06467                12.800  m3  |      45.00000        576.00|      48.00000        614.40|      90.00000        1152.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0013 303-04095               300.000  Mg  |      21.00000       6300.00|      18.35000       5505.00|      17.50000        5250.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0014 303-52308              1751.000  Mg  |      14.00000      24514.00|      14.20000      24864.20|      15.50000       27140.50
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0015 402-05474               450.000  Mg  |      41.00000      18450.00|      39.30000      17685.00|      44.00000       19800.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0016 402-05477               201.000  Mg  |      53.00000      10653.00|      57.60000      11577.60|      52.00000       10452.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0017 404-05514               795.000  m2  |       7.50000       5962.50|       5.30000       4213.50|       5.70000        4531.50
  SEAL COAT, 5                            |                            |                            |
0018 405-05518              2750.000  m2  |       2.00000       5500.00|       0.36000        990.00|       0.55000        1512.50
  ASPHALT FOR PRIME COAT                  |                            |                            |
0019 406-05521              2700.000  m2  |       0.50000       1350.00|       0.24000        648.00|       0.10000         270.00
  ASPHALT FOR TACK COAT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   612,284.24                                                  ROUTE : CR 550E
     CALL ORDER   : 451                     CONTRACT ID : B -24967-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1128289              |(8) 35-0918397              |(9) 35-1212938
                                          |BEATY CONSTRUCTION, INC.    |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 501-05090               108.200  m2  |      65.00000       7033.00|      65.00000       7033.00|      52.00000        5626.40
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0021 601-01846                 1.000  EACH|    1750.00000       1750.00|    1600.00000       1600.00|    1700.00000        1700.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0022 601-02354                 4.000  EACH|     410.00000       1640.00|     375.00000       1500.00|     395.00000        1580.00
  GUARDRAIL TRANSITION, WT                |                            |                            |
0023 601-04150                95.250  m   |     140.00000      13335.00|     142.00000      13525.50|     135.00000       12858.75
  GUARDRAIL, THRIE BEAM, 1.905 m SPACING ,|                            |                            |
   SIDE MOUNTED BRIDGE RAIL               |                            |                            |
0024 601-06037                 3.000  EACH|     655.00000       1965.00|     600.00000       1800.00|     625.00000        1875.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0025 601-99105               125.610  m   |      35.00000       4396.35|      32.00000       4019.52|      33.00000        4145.13
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0026 603-02664                 1.000  EACH|    6600.00000       6600.00|   10000.00000      10000.00|    8000.00000        8000.00
  GATE, CATTLE                            |                            |                            |
0027 603-06040               680.000  m   |      18.00000      12240.00|      16.00000      10880.00|      16.90000       11492.00
  FENCE, FARM FIELD, 1190 mm , BARBED     |                            |                            |
  WIRE TOP, (ALL 9 GAUGE WIRE)            |                            |                            |
0028 603-91340                 3.000  EACH|    1400.00000       4200.00|    1200.00000       3600.00|    1300.00000        3900.00
  FENCE GATE, FARM FIELD, 1190 mm X 6.1 m |                            |                            |
0029 616-02320              1187.000  m2  |       2.00000       2374.00|       2.00000       2374.00|       4.50000        5341.50
  GEOTEXTILES                             |                            |                            |
0030 616-06405              1048.000  Mg  |      22.00000      23056.00|      20.30000      21274.40|      18.00000       18864.00
  RIPRAP, REVETMENT                       |                            |                            |
0031 621-01004                 2.000  EACH|     765.00000       1530.00|     700.00000       1400.00|     730.00000        1460.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0032 621-01371                37.600  kg  |      17.00000        639.20|      15.50000        582.80|      16.20000         609.12
  SEED MIXTURE, LEGUME, 2                 |                            |                            |
0033 621-06545                 1.200  Mg  |     815.00000        978.00|     745.00000        894.00|     780.00000         936.00
  FERTILIZER                              |                            |                            |
0034 621-06548                 4.800  kg  |      68.00000        326.40|      62.00000        297.60|      65.00000         312.00
  SEED MIXTURE, CV                        |                            |                            |
0035 621-06553               179.500  kg  |      11.00000       1974.50|       9.90000       1777.05|      10.40000        1866.80
  SEED MIXTURE, R                         |                            |                            |
0036 621-06565                 5.600  Mg  |     625.00000       3500.00|     575.00000       3220.00|     605.00000        3388.00
  MULCHING MATERIAL                       |                            |                            |
0037 621-06567                19.200  kL  |       0.55000         10.56|       0.50000          9.60|       0.55000          10.56
  WATER                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   612,284.24                                                  ROUTE : CR 550E
     CALL ORDER   : 451                     CONTRACT ID : B -24967-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1128289              |(8) 35-0918397              |(9) 35-1212938
                                          |BEATY CONSTRUCTION, INC.    |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 621-06575              1060.000  m2  |       6.20000       6572.00|       4.45000       4717.00|       4.60000        4876.00
  SODDING, NURSERY                        |                            |                            |
0039 622-52436                 2.000  EACH|      28.00000         56.00|      25.00000         50.00|      26.00000          52.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0040 622-91786                70.000  EACH|      10.00000        700.00|       9.00000        630.00|       9.50000         665.00
  SEEDLING                                |                            |                            |
0041 622-98200                 4.000  EACH|      30.00000        120.00|      25.00000        100.00|      26.00000         104.00
  SIGN, DO NOT DISTURB                    |                            |                            |
0042 701-01849               370.480  m   |      68.00000      25192.64|      83.00000      30749.84|     135.00000       50014.80
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  7.92 mm, 356 mm                         |                            |                            |
0043 701-93633                10.000  m   |     265.00000       2650.00|      30.00000        300.00|     450.00000        4500.00
  OVERSIZED PREDRILLED PILE HOLES         |                            |                            |
0044 701-99086                 4.000  EACH|     260.00000       1040.00|     180.00000        720.00|     230.00000         920.00
  PILE TIP, STEEL SHELL , 356 mm          |                            |                            |
0045 702-51005                56.600  m3  |     800.00000      45280.00|     580.00000      32828.00|     500.00000       28300.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0046 702-51015                19.200  m3  |     600.00000      11520.00|     580.00000      11136.00|     450.00000        8640.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0047 703-51030              5491.000  kg  |       1.10000       6040.10|       0.92000       5051.72|       1.30000        7138.30
  REINFORCING STEEL                       |                            |                            |
0048 703-51032              9811.000  kg  |       1.30000      12754.30|       1.04000      10203.44|       1.40000       13735.40
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0049 704-51002               101.400  m3  |     780.00000      79092.00|     540.00000      54756.00|     400.00000       40560.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0050 707-05974               169.000  m2  |     380.00000      64220.00|     300.00000      50700.00|     735.00000      124215.00
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            |
  CB, 838 mm X 914 mm                     |                            |                            |
0051 709-51821                        LUMP|    2000.00000       2000.00|    1000.00000       1000.00|    2500.00000        2500.00
  SURFACE SEAL                            |                            |                            |
0052 715-05021                40.000  m   |      52.00000       2080.00|      64.00000       2560.00|     110.00000        4400.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0053 715-05407                24.000  m   |      15.00000        360.00|      10.00000        240.00|      38.00000         912.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0054 715-46005                 6.000  EACH|     250.00000       1500.00|     240.00000       1440.00|     175.00000        1050.00
  PIPE END SECTION, 375 mm                |                            |                            |
0055 801-04308                 2.000  EACH|     500.00000       1000.00|     450.00000        900.00|     575.00000        1150.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0056 801-06605                 4.000  EACH|     160.00000        640.00|     145.00000        580.00|     215.00000         860.00
  BARRICADE, IIIA                         |                            |                            |
0057 801-06640                 4.000  EACH|     140.00000        560.00|     120.00000        480.00|     130.00000         520.00
  CONSTRUCTION SIGN, A                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   612,284.24                                                  ROUTE : CR 550E
     CALL ORDER   : 451                     CONTRACT ID : B -24967-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1128289              |(8) 35-0918397              |(9) 35-1212938
                                          |BEATY CONSTRUCTION, INC.    |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 801-06775                        LUMP|    2000.00000       2000.00|     600.00000        600.00|    3000.00000        3000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0059 802-76035                 0.840  m2  |     210.00000        176.40|     190.00000        159.60|     180.00000         151.20
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0060 802-76055                 7.300  m   |      16.00000        116.80|      14.75000        107.68|      15.00000         109.50
  SIGN POST, A                            |                            |                            |
     SECTION TOTALS                       |             $    629,606.25|             $    637,586.17|                $    655,122.96
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    629,606.25|             $    637,586.17|                $    655,122.96
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   612,284.24                                                  ROUTE : CR 550E
     CALL ORDER   : 451                     CONTRACT ID : B -24967-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-1364963             |(11) 35-1609544             |
                                          |ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 9.000  MOS |    1000.00000       9000.00|     982.89000       8846.01|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   12000.00000      12000.00|   10000.00000      10000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   31000.00000      31000.00|   35300.00000      35300.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   40000.00000      40000.00|   14100.00000      14100.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02286                 1.000  EACH|   54000.00000      54000.00|   98925.42000      98925.42|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 203-02000              7641.000  m3  |      12.00000      91692.00|      14.10000     107738.10|
  EXCAVATION, COMMON                      |                            |                            |
0007 203-51223               415.000  m3  |      12.00000       4980.00|       5.67000       2353.05|
  EXCAVATION, WATERWAY                    |                            |                            |
0008 205-02224                93.000  m   |       6.50000        604.50|       6.78000        630.54|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0009 205-02229                93.700  m   |      10.00000        937.00|      10.68000       1000.72|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0010 206-51220               135.000  m3  |     200.00000      27000.00|     148.00000      19980.00|
  EXCAVATION, WET                         |                            |                            |
0011 206-51225                23.000  m3  |      24.00000        552.00|      20.00000        460.00|
  EXCAVATION, DRY                         |                            |                            |
0012 211-06467                12.800  m3  |      36.00000        460.80|      43.41000        555.65|
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0013 303-04095               300.000  Mg  |      18.00000       5400.00|      23.72000       7116.00|
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0014 303-52308              1751.000  Mg  |      18.00000      31518.00|      18.45000      32305.95|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0015 402-05474               450.000  Mg  |      40.00000      18000.00|      42.37000      19066.50|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0016 402-05477               201.000  Mg  |      50.00000      10050.00|      54.52000      10958.52|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0017 404-05514               795.000  m2  |       7.50000       5962.50|       7.80000       6201.00|
  SEAL COAT, 5                            |                            |                            |
0018 405-05518              2750.000  m2  |       2.00000       5500.00|       2.15000       5912.50|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0019 406-05521              2700.000  m2  |       0.55000       1485.00|       0.51000       1377.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   612,284.24                                                  ROUTE : CR 550E
     CALL ORDER   : 451                     CONTRACT ID : B -24967-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-1364963             |(11) 35-1609544             |
                                          |ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 501-05090               108.200  m2  |      57.50000       6221.50|      60.57000       6553.67|
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0021 601-01846                 1.000  EACH|    1750.00000       1750.00|    1800.00000       1800.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0022 601-02354                 4.000  EACH|     400.00000       1600.00|     424.00000       1696.00|
  GUARDRAIL TRANSITION, WT                |                            |                            |
0023 601-04150                95.250  m   |     130.00000      12382.50|     144.64000      13776.96|
  GUARDRAIL, THRIE BEAM, 1.905 m SPACING ,|                            |                            |
   SIDE MOUNTED BRIDGE RAIL               |                            |                            |
0024 601-06037                 3.000  EACH|     650.00000       1950.00|     678.00000       2034.00|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0025 601-99105               125.610  m   |      40.00000       5024.40|      35.93000       4513.17|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0026 603-02664                 1.000  EACH|    9500.00000       9500.00|   11300.00000      11300.00|
  GATE, CATTLE                            |                            |                            |
0027 603-06040               680.000  m   |      20.00000      13600.00|      18.08000      12294.40|
  FENCE, FARM FIELD, 1190 mm , BARBED     |                            |                            |
  WIRE TOP, (ALL 9 GAUGE WIRE)            |                            |                            |
0028 603-91340                 3.000  EACH|    1500.00000       4500.00|    1356.00000       4068.00|
  FENCE GATE, FARM FIELD, 1190 mm X 6.1 m |                            |                            |
0029 616-02320              1187.000  m2  |       3.00000       3561.00|       3.22000       3822.14|
  GEOTEXTILES                             |                            |                            |
0030 616-06405              1048.000  Mg  |      18.50000      19388.00|      23.73000      24869.04|
  RIPRAP, REVETMENT                       |                            |                            |
0031 621-01004                 2.000  EACH|     750.00000       1500.00|     791.00000       1582.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0032 621-01371                37.600  kg  |      20.00000        752.00|      17.52000        658.75|
  SEED MIXTURE, LEGUME, 2                 |                            |                            |
0033 621-06545                 1.200  Mg  |     760.00000        912.00|     841.45000       1009.74|
  FERTILIZER                              |                            |                            |
0034 621-06548                 4.800  kg  |      65.00000        312.00|      70.06000        336.29|
  SEED MIXTURE, CV                        |                            |                            |
0035 621-06553               179.500  kg  |      10.00000       1795.00|      11.19000       2008.60|
  SEED MIXTURE, R                         |                            |                            |
0036 621-06565                 5.600  Mg  |     600.00000       3360.00|     649.75000       3638.60|
  MULCHING MATERIAL                       |                            |                            |
0037 621-06567                19.200  kL  |       1.00000         19.20|       0.57000         10.94|
  WATER                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   612,284.24                                                  ROUTE : CR 550E
     CALL ORDER   : 451                     CONTRACT ID : B -24967-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-1364963             |(11) 35-1609544             |
                                          |ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 621-06575              1060.000  m2  |       5.00000       5300.00|       5.00000       5300.00|
  SODDING, NURSERY                        |                            |                            |
0039 622-52436                 2.000  EACH|      27.50000         55.00|      28.00000         56.00|
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0040 622-91786                70.000  EACH|      10.00000        700.00|      10.00000        700.00|
  SEEDLING                                |                            |                            |
0041 622-98200                 4.000  EACH|      27.50000        110.00|      28.00000        112.00|
  SIGN, DO NOT DISTURB                    |                            |                            |
0042 701-01849               370.480  m   |      85.00000      31490.80|      98.40000      36455.23|
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  7.92 mm, 356 mm                         |                            |                            |
0043 701-93633                10.000  m   |     150.00000       1500.00|     250.00000       2500.00|
  OVERSIZED PREDRILLED PILE HOLES         |                            |                            |
0044 701-99086                 4.000  EACH|     250.00000       1000.00|     210.00000        840.00|
  PILE TIP, STEEL SHELL , 356 mm          |                            |                            |
0045 702-51005                56.600  m3  |     450.00000      25470.00|     435.00000      24621.00|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0046 702-51015                19.200  m3  |     450.00000       8640.00|     320.00000       6144.00|
  CONCRETE, B, FOOTINGS                   |                            |                            |
0047 703-51030              5491.000  kg  |       1.40000       7687.40|       1.54000       8456.14|
  REINFORCING STEEL                       |                            |                            |
0048 703-51032              9811.000  kg  |       1.50000      14716.50|       1.76000      17267.36|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0049 704-51002               101.400  m3  |     500.00000      50700.00|     470.00000      47658.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0050 707-05974               169.000  m2  |     450.00000      76050.00|     383.56000      64821.64|
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            |
  CB, 838 mm X 914 mm                     |                            |                            |
0051 709-51821                        LUMP|    2100.00000       2100.00|    1930.00000       1930.00|
  SURFACE SEAL                            |                            |                            |
0052 715-05021                40.000  m   |      55.00000       2200.00|      51.32000       2052.80|
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0053 715-05407                24.000  m   |      30.00000        720.00|      27.84000        668.16|
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0054 715-46005                 6.000  EACH|     275.00000       1650.00|     225.35000       1352.10|
  PIPE END SECTION, 375 mm                |                            |                            |
0055 801-04308                 2.000  EACH|     500.00000       1000.00|     509.00000       1018.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0056 801-06605                 4.000  EACH|     160.00000        640.00|     164.00000        656.00|
  BARRICADE, IIIA                         |                            |                            |
0057 801-06640                 4.000  EACH|     150.00000        600.00|     136.00000        544.00|
  CONSTRUCTION SIGN, A                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/24/00
                                                                                                                   PAGE : 451 -16
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   612,284.24                                                  ROUTE : CR 550E
     CALL ORDER   : 451                     CONTRACT ID : B -24967-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-1364963             |(11) 35-1609544             |
                                          |ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 801-06775                        LUMP|    3500.00000       3500.00|    4674.43000       4674.43|
  MAINTAINING TRAFFIC                     |                            |                            |
0059 802-76035                 0.840  m2  |     200.00000        168.00|     214.70000        180.35|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0060 802-76055                 7.300  m   |      20.00000        146.00|      16.67000        121.69|
  SIGN POST, A                            |                            |                            |
     SECTION TOTALS                       |             $    674,413.10|             $    706,928.16|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    674,413.10|             $    706,928.16|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   809,989.09                                                  ROUTE : N231
     CALL ORDER   : 461                     CONTRACT ID : B -25084-A                   COUNTIES : WARRICK
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  100  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0753035
                                                                                                  0753035

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0626844     RUDOLPH, J.H. & CO                                                     $    661,511.34     100.0000%
   2   35-2072438     TD & O LLC                                                             $    689,636.62     104.2516%
   3   35-1878024     RAGLE, INC.                                                            $    698,673.86     105.6178%
   4   35-0974806     SOUTHWEST ENGINEERING                                                  $    749,292.43     113.2697%
   5   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    772,901.57     116.8387%
   6   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $    794,672.18     120.1297%
   7   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    833,218.92     125.9568%
   8   35-1801998     CLR, INC.                                                              $    835,756.48     126.3404%
   9   35-1663068     SIMS & PEDIGO COMPANY                                                  $    908,038.13     137.2672%
====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-2072438              |(3) 35-1878024
                                          |RUDOLPH, J.H. & CO          |TD & O LLC                  |RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                10.000  MOS |    1330.00000      13300.00|    1200.00000      12000.00|     800.00000        8000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    2840.00000       2840.00|    3000.00000       3000.00|    6000.00000        6000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   32000.00000      32000.00|   30956.31000      30956.31|   35500.00000       35500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               200.400  m2  |      25.60000       5130.24|      20.00000       4008.00|      15.00000        3006.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               342.600  m   |       6.50000       2226.90|      14.32000       4906.03|       5.00000        1713.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   17000.00000      17000.00|   22000.00000      22000.00|   30000.00000       30000.00
  PRESENT STRUCTURE, REMOVE PORTIONS STR  |                            |                            |
  NO 1                                    |                            |                            |
0007 202-51328                        LUMP|   22000.00000      22000.00|   22000.00000      22000.00|   32000.00000       32000.00
  PRESENT STRUCTURE, REMOVE PORTIONS STR  |                            |                            |
  NO 2                                    |                            |                            |
0008 202-60821               622.000  m2  |       4.15000       2581.30|       4.68000       2910.96|       6.00000        3732.00
  SURFACE MILLING, BITUMINOUS             |                            |                            |
0009 203-02000                27.000  m3  |      41.30000       1115.10|       9.00000        243.00|      15.00000         405.00
  EXCAVATION, COMMON                      |                            |                            |
0010 211-02050               261.000  m3  |      19.40000       5063.40|      25.00000       6525.00|      12.00000        3132.00
  B BORROW                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   809,989.09                                                  ROUTE : N231
     CALL ORDER   : 461                     CONTRACT ID : B -25084-A                   COUNTIES : WARRICK
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-2072438              |(3) 35-1878024
                                          |RUDOLPH, J.H. & CO          |TD & O LLC                  |RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0011 211-06467                31.800  m3  |      58.00000       1844.40|      25.00000        795.00|      40.00000        1272.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0012 303-52308               513.000  Mg  |      21.00000      10773.00|      25.00000      12825.00|      20.00000       10260.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0013 402-05481                59.400  Mg  |     150.00000       8910.00|      90.20000       5357.88|      82.00000        4870.80
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0014 405-05517                 0.600  Mg  |    1130.00000        678.00|    1130.00000        678.00|     500.00000         300.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0015 406-05521              3182.000  m2  |       0.20000        636.40|       0.17000        540.94|       0.15000         477.30
  ASPHALT FOR TACK COAT                   |                            |                            |
0016 601-01128                 4.000  EACH|    1000.00000       4000.00|    1265.00000       5060.00|    1100.00000        4400.00
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0017 601-01522                 4.000  EACH|    1100.00000       4400.00|    1375.00000       5500.00|    1200.00000        4800.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0018 601-01701                 1.000  EACH|    1395.00000       1395.00|    1815.00000       1815.00|    1700.00000        1700.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 2                               |                            |                            |
0019 601-04746                 2.000  EACH|    5200.00000      10400.00|    8360.00000      16720.00|    5900.00000       11800.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0020 601-94689                 7.000  EACH|    3750.00000      26250.00|    3602.50000      25217.50|    3200.00000       22400.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0021 601-99105               451.485  m   |      29.88000      13490.37|      35.37000      15969.02|      33.00000       14899.01
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0022 602-06639               353.800  m   |      68.00000      24058.40|     100.00000      35380.00|     110.00000       38918.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0023 602-06646                73.200  m   |      50.00000       3660.00|      60.00000       4392.00|     110.00000        8052.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0024 602-06729                12.000  EACH|       6.80000         81.60|       8.80000        105.60|       5.00000          60.00
  BARRIER DELINEATOR                      |                            |                            |
0025 610-05527              1178.800  Mg  |      58.00000      68370.40|      60.83000      71706.40|      65.00000       76622.00
  HMA FOR APPROACHES                      |                            |                            |
0026 610-06257               388.400  m2  |      65.40000      25401.36|      60.00000      23304.00|      55.00000       21362.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0027 616-02320               128.000  m2  |       6.90000        883.20|       3.00000        384.00|       2.00000         256.00
  GEOTEXTILES                             |                            |                            |
0028 616-06405               136.000  Mg  |      37.00000       5032.00|      25.00000       3400.00|      23.00000        3128.00
  RIPRAP, REVETMENT                       |                            |                            |
0029 702-51005                27.500  m3  |     810.00000      22275.00|     600.00000      16500.00|     700.00000       19250.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0030 702-51110               584.000  kg  |       4.55000       2657.20|       5.08000       2966.72|       7.00000        4088.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/24/00
                                                                                                                   PAGE : 461 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   809,989.09                                                  ROUTE : N231
     CALL ORDER   : 461                     CONTRACT ID : B -25084-A                   COUNTIES : WARRICK
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-2072438              |(3) 35-1878024
                                          |RUDOLPH, J.H. & CO          |TD & O LLC                  |RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0031 702-51863               192.000  EACH|       9.25000       1776.00|       5.00000        960.00|       8.00000        1536.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0032 702-93722                95.200  m3  |     650.00000      61880.00|     450.00000      42840.00|     750.00000       71400.00
  CONCRETE, C                             |                            |                            |
0033 703-51030              4896.000  kg  |       1.15000       5630.40|       1.00000       4896.00|       1.25000        6120.00
  REINFORCING STEEL                       |                            |                            |
0034 703-96177             17300.000  kg  |       1.30000      22490.00|       1.35000      23355.00|       1.40000       24220.00
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0035 703-97936               480.000  EACH|      12.60000       6048.00|      10.00000       4800.00|      10.00000        4800.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0036 706-05732                 4.000  EACH|    1050.00000       4200.00|    1000.00000       4000.00|    1000.00000        4000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0037 706-05733                 4.000  EACH|    1050.00000       4200.00|    1000.00000       4000.00|    1100.00000        4400.00
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            |
0038 706-51025                75.000  m   |     115.00000       8625.00|     100.00000       7500.00|     110.00000        8250.00
  CONCRETE, C, RAILING                    |                            |                            |
0039 709-51821                        LUMP|    3600.00000       3600.00|    3600.00000       3600.00|    2500.00000        2500.00
  SURFACE SEAL , STR NO 1                 |                            |                            |
0040 709-51821                        LUMP|    4260.00000       4260.00|    3980.00000       3980.00|    2900.00000        2900.00
  SURFACE SEAL , STR NO 2                 |                            |                            |
0041 711-51038                        LUMP|   56000.00000      56000.00|   65000.00000      65000.00|   45000.00000       45000.00
  STRUCTURAL STEEL , STR NO 1             |                            |                            |
0042 711-51038                        LUMP|   90000.00000      90000.00|  105000.00000     105000.00|   80000.00000       80000.00
  STRUCTURAL STEEL , STR NO 2             |                            |                            |
0043 715-02397                 1.000  EACH|    1280.00000       1280.00|    1000.00000       1000.00|    1200.00000        1200.00
  SAFETY METAL END SECTION, 4:1, 900 mm   |                            |                            |
0044 715-05757                 6.200  m   |     152.00000        942.40|     250.00000       1550.00|     175.00000        1085.00
  PIPE EXTENSION, CIRCULAR, 900 mm        |                            |                            |
0045 715-91361                 2.300  m   |     153.00000        351.90|     100.00000        230.00|      25.00000          57.50
  PIPE, PVC, 150 mm                       |                            |                            |
0046 724-51925                25.800  m   |     226.00000       5830.80|     300.00000       7740.00|     275.00000        7095.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0047 801-01428                 6.800  m   |      21.00000        142.80|      22.00000        149.60|      20.00000         136.00
  TEMPORARY TRANSVERSE MARKINGS, I, STOP  |                            |                            |
  LINE, 600 mm                            |                            |                            |
0048 801-01851                        LUMP|   10000.00000      10000.00|   15000.00000      15000.00|   20000.00000       20000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
  , STR NO 2                              |                            |                            |
0049 801-01851                        LUMP|   10000.00000      10000.00|   15000.00000      15000.00|   20000.00000       20000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
  , STR NO 1                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   809,989.09                                                  ROUTE : N231
     CALL ORDER   : 461                     CONTRACT ID : B -25084-A                   COUNTIES : WARRICK
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-2072438              |(3) 35-1878024
                                          |RUDOLPH, J.H. & CO          |TD & O LLC                  |RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0050 801-06203               848.000  m   |       0.89000        754.72|       0.94000        797.12|       0.85000         720.80
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0051 801-06207              1748.000  m   |       3.20000       5593.60|       3.36000       5873.28|       3.05000        5331.40
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0052 801-06606                 2.000  EACH|     126.00000        252.00|     132.00000        264.00|     120.00000         240.00
  BARRICADE, IIIB                         |                            |                            |
0053 801-06640                30.000  EACH|     100.00000       3000.00|     104.50000       3135.00|      95.00000        2850.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0054 801-06645                 2.000  EACH|      52.50000        105.00|      55.00000        110.00|      50.00000         100.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0055 801-06775                        LUMP|   12800.00000      12800.00|    8000.00000       8000.00|    9000.00000        9000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0056 808-06712               117.000  m   |       0.63000         73.71|       0.66000         77.22|       0.60000          70.20
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0057 808-06713               928.000  m   |       0.63000        584.64|       0.66000        612.48|       0.60000         556.80
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0058 808-06714               229.000  m   |       0.63000        144.27|       0.66000        151.14|       0.60000         137.40
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0059 808-06716               821.000  m   |       1.73000       1420.33|       1.82000       1494.22|       1.65000        1354.65
  LINE, REMOVE                            |                            |                            |
0060 808-75996                22.000  EACH|       3.75000         82.50|      12.10000        266.20|      10.00000         220.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0061 808-75998                22.000  EACH|      45.00000        990.00|      49.50000       1089.00|      45.00000         990.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    661,511.34|             $    689,636.62|                $    698,673.86
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    661,511.34|             $    689,636.62|                $    698,673.86
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   809,989.09                                                  ROUTE : N231
     CALL ORDER   : 461                     CONTRACT ID : B -25084-A                   COUNTIES : WARRICK
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0974806              |(5) 35-2040801              |(6) 35-1009310
                                          |SOUTHWEST ENGINEERING       |GOHMANN ASPHALT & CONSTR., I|DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                10.000  MOS |    1050.00000      10500.00|    1500.00000      15000.00|    1860.00000       18600.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    5500.00000       5500.00|    6500.00000       6500.00|   10250.00000       10250.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   30000.00000      30000.00|   38000.00000      38000.00|   38000.00000       38000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               200.400  m2  |      20.00000       4008.00|      18.00000       3607.20|      17.50000        3507.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               342.600  m   |      14.25000       4882.05|      13.00000       4453.80|      13.50000        4625.10
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   22000.00000      22000.00|   25000.00000      25000.00|   34800.00000       34800.00
  PRESENT STRUCTURE, REMOVE PORTIONS STR  |                            |                            |
  NO 1                                    |                            |                            |
0007 202-51328                        LUMP|   25000.00000      25000.00|   27500.00000      27500.00|   46700.00000       46700.00
  PRESENT STRUCTURE, REMOVE PORTIONS STR  |                            |                            |
  NO 2                                    |                            |                            |
0008 202-60821               622.000  m2  |       6.00000       3732.00|       5.00000       3110.00|       5.40000        3358.80
  SURFACE MILLING, BITUMINOUS             |                            |                            |
0009 203-02000                27.000  m3  |      25.00000        675.00|      60.00000       1620.00|      29.00000         783.00
  EXCAVATION, COMMON                      |                            |                            |
0010 211-02050               261.000  m3  |      15.00000       3915.00|      45.00000      11745.00|      27.45000        7164.45
  B BORROW                                |                            |                            |
0011 211-06467                31.800  m3  |      30.00000        954.00|     100.00000       3180.00|      30.90000         982.62
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0012 303-52308               513.000  Mg  |      25.00000      12825.00|      30.00000      15390.00|      22.30000       11439.90
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0013 402-05481                59.400  Mg  |      90.00000       5346.00|      92.00000       5464.80|      88.00000        5227.20
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0014 405-05517                 0.600  Mg  |     550.00000        330.00|    1650.00000        990.00|    1200.00000         720.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0015 406-05521              3182.000  m2  |       0.20000        636.40|       0.25000        795.50|       0.20000         636.40
  ASPHALT FOR TACK COAT                   |                            |                            |
0016 601-01128                 4.000  EACH|    1250.00000       5000.00|     890.00000       3560.00|    1190.00000        4760.00
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0017 601-01522                 4.000  EACH|    1400.00000       5600.00|    1150.00000       4600.00|    1370.00000        5480.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0018 601-01701                 1.000  EACH|    1815.00000       1815.00|    1725.00000       1725.00|    1730.00000        1730.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 2                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   809,989.09                                                  ROUTE : N231
     CALL ORDER   : 461                     CONTRACT ID : B -25084-A                   COUNTIES : WARRICK
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0974806              |(5) 35-2040801              |(6) 35-1009310
                                          |SOUTHWEST ENGINEERING       |GOHMANN ASPHALT & CONSTR., I|DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 601-04746                 2.000  EACH|    8350.00000      16700.00|    6250.00000      12500.00|    8100.00000       16200.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0020 601-94689                 7.000  EACH|    3600.00000      25200.00|    3195.00000      22365.00|    3410.00000       23870.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0021 601-99105               451.485  m   |      35.00000      15801.98|      32.00000      14447.52|      34.00000       15350.49
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0022 602-06639               353.800  m   |      85.00000      30073.00|      70.00000      24766.00|     107.00000       37856.60
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0023 602-06646                73.200  m   |      82.00000       6002.40|      65.00000       4758.00|      88.00000        6441.60
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0024 602-06729                12.000  EACH|       7.00000         84.00|       8.00000         96.00|      17.00000         204.00
  BARRIER DELINEATOR                      |                            |                            |
0025 610-05527              1178.800  Mg  |      67.00000      78979.60|      55.00000      64834.00|      56.40000       66484.32
  HMA FOR APPROACHES                      |                            |                            |
0026 610-06257               388.400  m2  |      60.00000      23304.00|      70.00000      27188.00|      58.00000       22527.20
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0027 616-02320               128.000  m2  |       5.00000        640.00|       4.00000        512.00|       3.10000         396.80
  GEOTEXTILES                             |                            |                            |
0028 616-06405               136.000  Mg  |      25.00000       3400.00|      37.00000       5032.00|      29.50000        4012.00
  RIPRAP, REVETMENT                       |                            |                            |
0029 702-51005                27.500  m3  |     950.00000      26125.00|    1100.00000      30250.00|     744.00000       20460.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0030 702-51110               584.000  kg  |       7.00000       4088.00|       6.00000       3504.00|       6.40000        3737.60
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0031 702-51863               192.000  EACH|      10.00000       1920.00|       7.00000       1344.00|      13.00000        2496.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0032 702-93722                95.200  m3  |     920.00000      87584.00|    1000.00000      95200.00|     517.00000       49218.40
  CONCRETE, C                             |                            |                            |
0033 703-51030              4896.000  kg  |       1.25000       6120.00|       1.25000       6120.00|       2.05000       10036.80
  REINFORCING STEEL                       |                            |                            |
0034 703-96177             17300.000  kg  |       1.40000      24220.00|       1.50000      25950.00|       2.15000       37195.00
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0035 703-97936               480.000  EACH|      12.00000       5760.00|       6.00000       2880.00|      10.90000        5232.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0036 706-05732                 4.000  EACH|     860.00000       3440.00|    1200.00000       4800.00|    1470.00000        5880.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0037 706-05733                 4.000  EACH|     860.00000       3440.00|    1200.00000       4800.00|    1420.00000        5680.00
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            |
0038 706-51025                75.000  m   |     185.00000      13875.00|     135.00000      10125.00|     153.00000       11475.00
  CONCRETE, C, RAILING                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   809,989.09                                                  ROUTE : N231
     CALL ORDER   : 461                     CONTRACT ID : B -25084-A                   COUNTIES : WARRICK
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0974806              |(5) 35-2040801              |(6) 35-1009310
                                          |SOUTHWEST ENGINEERING       |GOHMANN ASPHALT & CONSTR., I|DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 709-51821                        LUMP|    2300.00000       2300.00|    3400.00000       3400.00|    3900.00000        3900.00
  SURFACE SEAL , STR NO 1                 |                            |                            |
0040 709-51821                        LUMP|    4000.00000       4000.00|    3800.00000       3800.00|    4600.00000        4600.00
  SURFACE SEAL , STR NO 2                 |                            |                            |
0041 711-51038                        LUMP|   65000.00000      65000.00|   70000.00000      70000.00|   59880.00000       59880.00
  STRUCTURAL STEEL , STR NO 1             |                            |                            |
0042 711-51038                        LUMP|   95000.00000      95000.00|  105000.00000     105000.00|  105920.00000      105920.00
  STRUCTURAL STEEL , STR NO 2             |                            |                            |
0043 715-02397                 1.000  EACH|    1400.00000       1400.00|    2000.00000       2000.00|    1575.00000        1575.00
  SAFETY METAL END SECTION, 4:1, 900 mm   |                            |                            |
0044 715-05757                 6.200  m   |      90.00000        558.00|     450.00000       2790.00|     275.00000        1705.00
  PIPE EXTENSION, CIRCULAR, 900 mm        |                            |                            |
0045 715-91361                 2.300  m   |     200.00000        460.00|     265.00000        609.50|      34.00000          78.20
  PIPE, PVC, 150 mm                       |                            |                            |
0046 724-51925                25.800  m   |     350.00000       9030.00|     340.00000       8772.00|     237.00000        6114.60
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0047 801-01428                 6.800  m   |      38.00000        258.40|      20.00000        136.00|      21.00000         142.80
  TEMPORARY TRANSVERSE MARKINGS, I, STOP  |                            |                            |
  LINE, 600 mm                            |                            |                            |
0048 801-01851                        LUMP|   11500.00000      11500.00|    9500.00000       9500.00|   16600.00000       16600.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
  , STR NO 2                              |                            |                            |
0049 801-01851                        LUMP|   11500.00000      11500.00|    9500.00000       9500.00|   16400.00000       16400.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
  , STR NO 1                              |                            |                            |
0050 801-06203               848.000  m   |       1.00000        848.00|       0.85000        720.80|       0.90000         763.20
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0051 801-06207              1748.000  m   |       3.30000       5768.40|       3.05000       5331.40|       3.20000        5593.60
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0052 801-06606                 2.000  EACH|     220.00000        440.00|     120.00000        240.00|     127.00000         254.00
  BARRICADE, IIIB                         |                            |                            |
0053 801-06640                30.000  EACH|     105.00000       3150.00|      95.00000       2850.00|     100.00000        3000.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0054 801-06645                 2.000  EACH|      55.00000        110.00|      50.00000        100.00|      54.00000         108.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0055 801-06775                        LUMP|   13500.00000      13500.00|   11000.00000      11000.00|   21000.00000       21000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0056 808-06712               117.000  m   |       1.00000        117.00|       0.60000         70.20|       0.70000          81.90
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0057 808-06713               928.000  m   |       1.00000        928.00|       0.60000        556.80|       0.70000         649.60
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   809,989.09                                                  ROUTE : N231
     CALL ORDER   : 461                     CONTRACT ID : B -25084-A                   COUNTIES : WARRICK
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0974806              |(5) 35-2040801              |(6) 35-1009310
                                          |SOUTHWEST ENGINEERING       |GOHMANN ASPHALT & CONSTR., I|DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 808-06714               229.000  m   |       1.00000        229.00|       0.60000        137.40|       0.70000         160.30
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0059 808-06716               821.000  m   |       2.20000       1806.20|       1.65000       1354.65|       1.70000        1395.70
  LINE, REMOVE                            |                            |                            |
0060 808-75996                22.000  EACH|      10.00000        220.00|      15.00000        330.00|       9.00000         198.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0061 808-75998                22.000  EACH|      77.00000       1694.00|      45.00000        990.00|      47.00000        1034.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    749,292.43|             $    772,901.57|                $    794,672.18
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    749,292.43|             $    772,901.57|                $    794,672.18
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   809,989.09                                                  ROUTE : N231
     CALL ORDER   : 461                     CONTRACT ID : B -25084-A                   COUNTIES : WARRICK
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1618530              |(8) 35-1801998              |(9) 35-1663068
                                          |AMERICAN CONTRACTING & SERVI|CLR, INC.                   |SIMS & PEDIGO COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                10.000  MOS |    1200.00000      12000.00|    1245.00000      12450.00|    2000.00000       20000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    2500.00000       2500.00|    2500.00000       2500.00|   20000.00000       20000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   41000.00000      41000.00|   41500.00000      41500.00|   40000.00000       40000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               200.400  m2  |      50.00000      10020.00|      44.00000       8817.60|      50.00000       10020.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               342.600  m   |      14.00000       4796.40|      15.00000       5139.00|      14.32000        4906.03
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   27000.00000      27000.00|   31500.00000      31500.00|   50000.00000       50000.00
  PRESENT STRUCTURE, REMOVE PORTIONS STR  |                            |                            |
  NO 1                                    |                            |                            |
0007 202-51328                        LUMP|   30000.00000      30000.00|   35500.00000      35500.00|   50000.00000       50000.00
  PRESENT STRUCTURE, REMOVE PORTIONS STR  |                            |                            |
  NO 2                                    |                            |                            |
0008 202-60821               622.000  m2  |       8.00000       4976.00|       5.00000       3110.00|       6.00000        3732.00
  SURFACE MILLING, BITUMINOUS             |                            |                            |
0009 203-02000                27.000  m3  |      35.00000        945.00|      29.00000        783.00|      18.00000         486.00
  EXCAVATION, COMMON                      |                            |                            |
0010 211-02050               261.000  m3  |      56.00000      14616.00|      30.00000       7830.00|      23.00000        6003.00
  B BORROW                                |                            |                            |
0011 211-06467                31.800  m3  |      60.00000       1908.00|     100.00000       3180.00|      25.00000         795.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0012 303-52308               513.000  Mg  |      22.00000      11286.00|      20.00000      10260.00|      25.00000       12825.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0013 402-05481                59.400  Mg  |      90.00000       5346.00|     195.00000      11583.00|      91.20000        5417.28
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0014 405-05517                 0.600  Mg  |     550.00000        330.00|    1500.00000        900.00|     550.00000         330.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0015 406-05521              3182.000  m2  |       0.18000        572.76|       0.21000        668.22|       1.38000        4391.16
  ASPHALT FOR TACK COAT                   |                            |                            |
0016 601-01128                 4.000  EACH|    1300.00000       5200.00|    1150.00000       4600.00|    1265.00000        5060.00
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0017 601-01522                 4.000  EACH|    1400.00000       5600.00|    1250.00000       5000.00|    1375.00000        5500.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0018 601-01701                 1.000  EACH|    1800.00000       1800.00|    1750.00000       1750.00|    1815.00000        1815.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 2                               |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/24/00
                                                                                                                   PAGE : 461 -10
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   809,989.09                                                  ROUTE : N231
     CALL ORDER   : 461                     CONTRACT ID : B -25084-A                   COUNTIES : WARRICK
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1618530              |(8) 35-1801998              |(9) 35-1663068
                                          |AMERICAN CONTRACTING & SERVI|CLR, INC.                   |SIMS & PEDIGO COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 601-04746                 2.000  EACH|    2800.00000       5600.00|    7100.00000      14200.00|    8360.00000       16720.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0020 601-94689                 7.000  EACH|    3500.00000      24500.00|    3500.00000      24500.00|    3602.00000       25214.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0021 601-99105               451.485  m   |      36.00000      16253.46|      34.50000      15576.23|      35.37000       15969.02
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0022 602-06639               353.800  m   |     105.00000      37149.00|     110.00000      38918.00|      76.00000       26888.80
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0023 602-06646                73.200  m   |     100.00000       7320.00|      90.00000       6588.00|      76.00000        5563.20
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0024 602-06729                12.000  EACH|      12.00000        144.00|      28.00000        336.00|       8.00000          96.00
  BARRIER DELINEATOR                      |                            |                            |
0025 610-05527              1178.800  Mg  |      56.00000      66012.80|      64.00000      75443.20|      71.05000       83753.74
  HMA FOR APPROACHES                      |                            |                            |
0026 610-06257               388.400  m2  |      80.00000      31072.00|      70.00000      27188.00|      50.00000       19420.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0027 616-02320               128.000  m2  |       6.00000        768.00|      10.00000       1280.00|       9.00000        1152.00
  GEOTEXTILES                             |                            |                            |
0028 616-06405               136.000  Mg  |      23.00000       3128.00|      42.00000       5712.00|      30.00000        4080.00
  RIPRAP, REVETMENT                       |                            |                            |
0029 702-51005                27.500  m3  |     950.00000      26125.00|    1200.00000      33000.00|     700.00000       19250.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0030 702-51110               584.000  kg  |      14.00000       8176.00|       7.00000       4088.00|      12.00000        7008.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0031 702-51863               192.000  EACH|      16.00000       3072.00|       6.00000       1152.00|       6.00000        1152.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0032 702-93722                95.200  m3  |     930.00000      88536.00|     900.00000      85680.00|     600.00000       57120.00
  CONCRETE, C                             |                            |                            |
0033 703-51030              4896.000  kg  |       1.20000       5875.20|       1.47000       7197.12|       2.21000       10820.16
  REINFORCING STEEL                       |                            |                            |
0034 703-96177             17300.000  kg  |       1.40000      24220.00|       2.65000      45845.00|       2.00000       34600.00
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0035 703-97936               480.000  EACH|      13.00000       6240.00|      18.00000       8640.00|      12.00000        5760.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0036 706-05732                 4.000  EACH|    1500.00000       6000.00|    1200.00000       4800.00|    1200.00000        4800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0037 706-05733                 4.000  EACH|    1600.00000       6400.00|    1400.00000       5600.00|    1200.00000        4800.00
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            |
0038 706-51025                75.000  m   |     175.00000      13125.00|     150.00000      11250.00|     135.00000       10125.00
  CONCRETE, C, RAILING                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   809,989.09                                                  ROUTE : N231
     CALL ORDER   : 461                     CONTRACT ID : B -25084-A                   COUNTIES : WARRICK
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1618530              |(8) 35-1801998              |(9) 35-1663068
                                          |AMERICAN CONTRACTING & SERVI|CLR, INC.                   |SIMS & PEDIGO COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 709-51821                        LUMP|    2400.00000       2400.00|    2200.00000       2200.00|    3000.00000        3000.00
  SURFACE SEAL , STR NO 1                 |                            |                            |
0040 709-51821                        LUMP|    5800.00000       5800.00|    5000.00000       5000.00|    3000.00000        3000.00
  SURFACE SEAL , STR NO 2                 |                            |                            |
0041 711-51038                        LUMP|   68000.00000      68000.00|   62500.00000      62500.00|   80000.00000       80000.00
  STRUCTURAL STEEL , STR NO 1             |                            |                            |
0042 711-51038                        LUMP|  103000.00000     103000.00|   93800.00000      93800.00|  120000.00000      120000.00
  STRUCTURAL STEEL , STR NO 2             |                            |                            |
0043 715-02397                 1.000  EACH|    1900.00000       1900.00|    1700.00000       1700.00|    4000.00000        4000.00
  SAFETY METAL END SECTION, 4:1, 900 mm   |                            |                            |
0044 715-05757                 6.200  m   |     200.00000       1240.00|     219.00000       1357.80|      40.00000         248.00
  PIPE EXTENSION, CIRCULAR, 900 mm        |                            |                            |
0045 715-91361                 2.300  m   |      49.00000        112.70|     575.00000       1322.50|       8.00000          18.40
  PIPE, PVC, 150 mm                       |                            |                            |
0046 724-51925                25.800  m   |     750.00000      19350.00|     500.00000      12900.00|     400.00000       10320.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0047 801-01428                 6.800  m   |      21.00000        142.80|      27.00000        183.60|      22.00000         149.60
  TEMPORARY TRANSVERSE MARKINGS, I, STOP  |                            |                            |
  LINE, 600 mm                            |                            |                            |
0048 801-01851                        LUMP|   10500.00000      10500.00|   10300.00000      10300.00|   11000.00000       11000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
  , STR NO 2                              |                            |                            |
0049 801-01851                        LUMP|   10500.00000      10500.00|   10300.00000      10300.00|   11000.00000       11000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
  , STR NO 1                              |                            |                            |
0050 801-06203               848.000  m   |       0.90000        763.20|       1.60000       1356.80|       0.98000         831.04
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0051 801-06207              1748.000  m   |       3.50000       6118.00|       3.70000       6467.60|       3.50000        6118.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0052 801-06606                 2.000  EACH|     130.00000        260.00|     175.00000        350.00|     150.00000         300.00
  BARRICADE, IIIB                         |                            |                            |
0053 801-06640                30.000  EACH|     110.00000       3300.00|     100.00000       3000.00|     121.00000        3630.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0054 801-06645                 2.000  EACH|      55.00000        110.00|      75.00000        150.00|      60.00000         120.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0055 801-06775                        LUMP|   35000.00000      35000.00|   15000.00000      15000.00|   50000.00000       50000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0056 808-06712               117.000  m   |       0.65000         76.05|       0.74000         86.58|       1.10000         128.70
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0057 808-06713               928.000  m   |       0.65000        603.20|       0.64000        593.92|       1.10000        1020.80
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   809,989.09                                                  ROUTE : N231
     CALL ORDER   : 461                     CONTRACT ID : B -25084-A                   COUNTIES : WARRICK
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1618530              |(8) 35-1801998              |(9) 35-1663068
                                          |AMERICAN CONTRACTING & SERVI|CLR, INC.                   |SIMS & PEDIGO COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 808-06714               229.000  m   |       0.65000        148.85|       0.64000        146.56|       1.10000         251.90
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0059 808-06716               821.000  m   |       3.50000       2873.50|       1.75000       1436.75|       3.30000        2709.30
  LINE, REMOVE                            |                            |                            |
0060 808-75996                22.000  EACH|      14.00000        308.00|      23.00000        506.00|      50.00000        1100.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0061 808-75998                22.000  EACH|      50.00000       1100.00|      47.00000       1034.00|     160.00000        3520.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    833,218.92|             $    835,756.48|                $    908,038.13
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    833,218.92|             $    835,756.48|                $    908,038.13
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   599,932.70                                                  ROUTE : SR 101
     CALL ORDER   : 471                     CONTRACT ID : B -25088-A                   COUNTIES : SWITZERLAND
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 07/01/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3478007

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1447641     STRUCTURE CONTRACTORS                                                  $    417,006.20     100.0000%
   2   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    437,508.95     104.9166%
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    465,529.51     111.6361%
   4   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    492,730.22     118.1589%
   5   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    508,250.00     121.8806%
   6   35-1663068     SIMS & PEDIGO COMPANY                         CONDITIONAL              $    617,569.78     148.0960%
====================================================================================================================================
                                          |(1) 35-1447641              |(2) 35-1364963              |(3) 35-2040801
                                          |STRUCTURE CONTRACTORS       |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 5.000  MOS |    1400.00000       7000.00|    1000.00000       5000.00|    1600.00000        8000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    1000.00000       1000.00|    2500.00000       2500.00|    2500.00000        2500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   20000.00000      20000.00|   21250.00000      21250.00|   22000.00000       22000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240                50.000  m2  |      55.00000       2750.00|      27.50000       1375.00|      35.00000        1750.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241                78.000  m   |      28.00000       2184.00|      10.00000        780.00|      25.00000        1950.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02276                 1.000  EACH|     700.00000        700.00|     250.00000        250.00|     650.00000         650.00
  GUTTER TURNOUT, REINFORCED CONCRETE,    |                            |                            |
  REMOVE                                  |                            |                            |
0007 202-51133                37.400  m   |      15.00000        561.00|      24.00000        897.60|      40.00000        1496.00
  RAILING, REMOVE                         |                            |                            |
0008 202-51328                        LUMP|   29000.00000      29000.00|   37500.00000      37500.00|   34000.00000       34000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-51822              2148.000  m2  |      10.00000      21480.00|       4.75000      10203.00|       5.00000       10740.00
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0010 202-60820               152.000  m2  |       6.00000        912.00|       5.00000        760.00|       4.50000         684.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 203-02080                 0.156  km  |    6500.00000       1014.00|   20000.00000       3120.00|   10000.00000        1560.00
  LINEAR GRADING                          |                            |                            |
0012 213-52830                 6.000  m3  |      90.00000        540.00|     150.00000        900.00|     350.00000        2100.00
  FLOWABLE MORTAR                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   599,932.70                                                  ROUTE : SR 101
     CALL ORDER   : 471                     CONTRACT ID : B -25088-A                   COUNTIES : SWITZERLAND
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1447641              |(2) 35-1364963              |(3) 35-2040801
                                          |STRUCTURE CONTRACTORS       |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 303-60900                26.000  Mg  |      35.00000        910.00|      24.00000        624.00|      50.00000        1300.00
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0014 406-05521               152.000  m2  |       0.50000         76.00|       1.00000        152.00|       0.50000          76.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0015 601-01522                 2.000  EACH|    1500.00000       3000.00|    1700.00000       3400.00|    1600.00000        3200.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0016 601-04746                 2.000  EACH|    8000.00000      16000.00|    5000.00000      10000.00|    7525.00000       15050.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0017 601-94689                 2.000  EACH|    3500.00000       7000.00|    3650.00000       7300.00|    3500.00000        7000.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0018 601-99105               121.920  m   |      55.00000       6705.60|      42.50000       5181.60|      39.00000        4754.88
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0019 602-06639               241.000  m   |      65.00000      15665.00|      57.50000      13857.50|      70.00000       16870.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0020 602-06646               192.000  m   |      60.00000      11520.00|      56.00000      10752.00|      65.00000       12480.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0021 602-06729                10.000  EACH|       8.00000         80.00|      10.00000        100.00|       8.00000          80.00
  BARRIER DELINEATOR                      |                            |                            |
0022 607-90826                 1.000  EACH|     750.00000        750.00|     350.00000        350.00|    1800.00000        1800.00
  GUTTER TURNOUT, CONCRETE                |                            |                            |
0023 610-05527                97.000  Mg  |     125.00000      12125.00|     135.00000      13095.00|     122.30000       11863.10
  HMA FOR APPROACHES                      |                            |                            |
0024 610-06257                70.000  m2  |      65.00000       4550.00|      58.00000       4060.00|      85.00000        5950.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0025 621-01004                 2.000  EACH|     660.00000       1320.00|     100.00000        200.00|     660.00000        1320.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0026 621-06559               312.000  m2  |       3.00000        936.00|       1.00000        312.00|       2.55000         795.60
  MULCHED SEEDING, R                      |                            |                            |
0027 621-06567                 1.000  kL  |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00
  WATER                                   |                            |                            |
0028 621-06574                60.000  m2  |      10.00000        600.00|      10.00000        600.00|       8.85000         531.00
  SODDING                                 |                            |                            |
0029 702-51863               127.000  EACH|       8.00000       1016.00|      16.50000       2095.50|       8.00000        1016.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0030 703-51030              1030.000  kg  |       1.50000       1545.00|       1.50000       1545.00|       2.00000        2060.00
  REINFORCING STEEL                       |                            |                            |
0031 703-51032              4771.000  kg  |       1.50000       7156.50|       1.65000       7872.15|       2.10000       10019.10
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0032 703-97936               131.000  EACH|      15.00000       1965.00|      15.00000       1965.00|      15.00000        1965.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   599,932.70                                                  ROUTE : SR 101
     CALL ORDER   : 471                     CONTRACT ID : B -25088-A                   COUNTIES : SWITZERLAND
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1447641              |(2) 35-1364963              |(3) 35-2040801
                                          |STRUCTURE CONTRACTORS       |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 704-51002                30.400  m3  |     500.00000      15200.00|     800.00000      24320.00|    1250.00000       38000.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0034 706-05732                 2.000  EACH|    1000.00000       2000.00|    1200.00000       2400.00|    1250.00000        2500.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0035 706-51020                 9.500  m3  |     650.00000       6175.00|     450.00000       4275.00|     800.00000        7600.00
  CONCRETE, C, RAILING                    |                            |                            |
0036 706-92237                37.400  m   |      70.00000       2618.00|     100.00000       3740.00|     130.00000        4862.00
  HANDRAIL, STEEL RESET                   |                            |                            |
0037 709-51821                        LUMP|    1500.00000       1500.00|     700.00000        700.00|    1200.00000        1200.00
  SURFACE SEAL                            |                            |                            |
0038 711-92500                42.000  EACH|      35.00000       1470.00|      25.00000       1050.00|      30.00000        1260.00
  ANCHOR ROD                              |                            |                            |
0039 722-51401                 3.000  m2  |     216.00000        648.00|     250.00000        750.00|     440.00000        1320.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0040 722-51842              2240.000  m2  |      35.00000      78400.00|      44.50000      99680.00|      48.00000      107520.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0041 722-51846                46.400  m3  |     395.00000      18328.00|     395.00000      18328.00|     395.00000       18328.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0042 722-51852               182.000  m2  |      70.00000      12740.00|      84.00000      15288.00|      80.00000       14560.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0043 722-60824              2148.000  m2  |       4.00000       8592.00|       4.50000       9666.00|       2.00000        4296.00
  SURFACE MILLING                         |                            |                            |
0044 724-51925                11.800  m   |     400.00000       4720.00|     300.00000       3540.00|     375.00000        4425.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0045 724-51927                11.800  m   |    1700.00000      20060.00|    2400.00000      28320.00|    2100.00000       24780.00
  EXPANSION JOINT, M                      |                            |                            |
0046 801-06203               462.000  m   |       1.50000        693.00|       1.50000        693.00|       1.35000         623.70
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0047 801-06207              1242.000  m   |       3.40000       4222.80|       3.30000       4098.60|       3.25000        4036.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0048 801-06640                16.000  EACH|      70.00000       1120.00|     100.00000       1600.00|      50.00000         800.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0049 801-06645                 6.000  EACH|      35.00000        210.00|      40.00000        240.00|      50.00000         300.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0050 801-06775                        LUMP|   15000.00000      15000.00|    7500.00000       7500.00|   14600.00000       14600.00
  MAINTAINING TRAFFIC                     |                            |                            |
0051 801-53072                        LUMP|   35000.00000      35000.00|   35000.00000      35000.00|   21500.00000       21500.00
  TEMPORARY TRAFFIC SIGNAL WITH VIDEO     |                            |                            |
  DETECTION                               |                            |                            |
0052 805-01819                25.000  m   |      40.00000       1000.00|      24.00000        600.00|      30.00000         750.00
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            |
  ABOVE GROUND                            |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/24/00
                                                                                                                   PAGE : 471 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   599,932.70                                                  ROUTE : SR 101
     CALL ORDER   : 471                     CONTRACT ID : B -25088-A                   COUNTIES : SWITZERLAND
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1447641              |(2) 35-1364963              |(3) 35-2040801
                                          |STRUCTURE CONTRACTORS       |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 808-06703               206.000  m   |       1.15000        236.90|       1.50000        309.00|       1.00000         206.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0054 808-06716               957.000  m   |       1.64000       1569.48|       2.00000       1914.00|       1.75000        1674.75
  LINE, REMOVE                            |                            |                            |
0055 808-75051               624.000  m   |       4.00000       2496.00|       4.00000       2496.00|       3.57000        2227.68
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0056 808-75054               660.000  m   |       4.00000       2640.00|       4.00000       2640.00|       3.57000        2356.20
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0057 808-75245               242.000  m   |       1.26000        304.92|       1.50000        363.00|       1.00000         242.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
     SECTION TOTALS                       |             $    417,006.20|             $    437,508.95|                $    465,529.51
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    417,006.20|             $    437,508.95|                $    465,529.51
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   599,932.70                                                  ROUTE : SR 101
     CALL ORDER   : 471                     CONTRACT ID : B -25088-A                   COUNTIES : SWITZERLAND
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 35-1917625              |(6) 35-1663068
                                          |AMERICAN CONTRACTING & SERVI|MILESTONE CONTRACTORS, L.P. |SIMS & PEDIGO COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 5.000  MOS |    1500.00000       7500.00|    1300.00000       6500.00|    2000.00000       10000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    5000.00000       5000.00|    3500.00000       3500.00|    2000.00000        2000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   24500.00000      24500.00|   25000.00000      25000.00|   30000.00000       30000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240                50.000  m2  |      75.00000       3750.00|      45.00000       2250.00|      60.00000        3000.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241                78.000  m   |      26.00000       2028.00|      30.00000       2340.00|      25.00000        1950.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02276                 1.000  EACH|     500.00000        500.00|     300.00000        300.00|     300.00000         300.00
  GUTTER TURNOUT, REINFORCED CONCRETE,    |                            |                            |
  REMOVE                                  |                            |                            |
0007 202-51133                37.400  m   |      40.00000       1496.00|      40.00000       1496.00|      45.00000        1683.00
  RAILING, REMOVE                         |                            |                            |
0008 202-51328                        LUMP|   55000.00000      55000.00|   41281.11000      41281.11|   50000.00000       50000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-51822              2148.000  m2  |       4.00000       8592.00|       5.25000      11277.00|      14.00000       30072.00
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0010 202-60820               152.000  m2  |       4.00000        608.00|       6.00000        912.00|      10.00000        1520.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 203-02080                 0.156  km  |   15000.00000       2340.00|    6500.00000       1014.00|    5000.00000         780.00
  LINEAR GRADING                          |                            |                            |
0012 213-52830                 6.000  m3  |     150.00000        900.00|     240.00000       1440.00|     100.00000         600.00
  FLOWABLE MORTAR                         |                            |                            |
0013 303-60900                26.000  Mg  |      65.00000       1690.00|      55.00000       1430.00|      23.00000         598.00
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0014 406-05521               152.000  m2  |       0.55000         83.60|       1.00000        152.00|       5.00000         760.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0015 601-01522                 2.000  EACH|    1650.00000       3300.00|    1675.00000       3350.00|    1650.00000        3300.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0016 601-04746                 2.000  EACH|    8000.00000      16000.00|    7900.00000      15800.00|    8800.00000       17600.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0017 601-94689                 2.000  EACH|    3650.00000       7300.00|    3650.00000       7300.00|    3850.00000        7700.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0018 601-99105               121.920  m   |      41.00000       4998.72|      40.75000       4968.24|      60.50000        7376.16
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0019 602-06639               241.000  m   |     100.00000      24100.00|     111.00000      26751.00|     100.00000       24100.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/24/00
                                                                                                                   PAGE : 471 -6
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   599,932.70                                                  ROUTE : SR 101
     CALL ORDER   : 471                     CONTRACT ID : B -25088-A                   COUNTIES : SWITZERLAND
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 35-1917625              |(6) 35-1663068
                                          |AMERICAN CONTRACTING & SERVI|MILESTONE CONTRACTORS, L.P. |SIMS & PEDIGO COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 602-06646               192.000  m   |      90.00000      17280.00|     110.00000      21120.00|     100.00000       19200.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0021 602-06729                10.000  EACH|       9.00000         90.00|      18.00000        180.00|      12.00000         120.00
  BARRIER DELINEATOR                      |                            |                            |
0022 607-90826                 1.000  EACH|    2000.00000       2000.00|    1500.00000       1500.00|     500.00000         500.00
  GUTTER TURNOUT, CONCRETE                |                            |                            |
0023 610-05527                97.000  Mg  |      80.00000       7760.00|     170.00000      16490.00|     200.00000       19400.00
  HMA FOR APPROACHES                      |                            |                            |
0024 610-06257                70.000  m2  |     100.00000       7000.00|     100.00000       7000.00|      60.00000        4200.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0025 621-01004                 2.000  EACH|     700.00000       1400.00|     690.00000       1380.00|     700.00000        1400.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0026 621-06559               312.000  m2  |       2.75000        858.00|       2.65000        826.80|       8.00000        2496.00
  MULCHED SEEDING, R                      |                            |                            |
0027 621-06567                 1.000  kL  |       1.00000          1.00|       1.10000          1.10|     500.00000         500.00
  WATER                                   |                            |                            |
0028 621-06574                60.000  m2  |       9.00000        540.00|       9.00000        540.00|      35.00000        2100.00
  SODDING                                 |                            |                            |
0029 702-51863               127.000  EACH|      20.00000       2540.00|      13.00000       1651.00|      10.00000        1270.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0030 703-51030              1030.000  kg  |       1.50000       1545.00|       1.65000       1699.50|       2.21000        2276.30
  REINFORCING STEEL                       |                            |                            |
0031 703-51032              4771.000  kg  |       1.70000       8110.70|       1.85000       8826.35|       2.21000       10543.91
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0032 703-97936               131.000  EACH|      20.00000       2620.00|      18.00000       2358.00|      14.00000        1834.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0033 704-51002                30.400  m3  |     750.00000      22800.00|    1400.00000      42560.00|     800.00000       24320.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0034 706-05732                 2.000  EACH|    1400.00000       2800.00|    2100.00000       4200.00|    1500.00000        3000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0035 706-51020                 9.500  m3  |    1000.00000       9500.00|     900.00000       8550.00|     700.00000        6650.00
  CONCRETE, C, RAILING                    |                            |                            |
0036 706-92237                37.400  m   |     135.00000       5049.00|     130.00000       4862.00|      30.00000        1122.00
  HANDRAIL, STEEL RESET                   |                            |                            |
0037 709-51821                        LUMP|    1300.00000       1300.00|    1300.00000       1300.00|    2000.00000        2000.00
  SURFACE SEAL                            |                            |                            |
0038 711-92500                42.000  EACH|      13.00000        546.00|      12.50000        525.00|      50.00000        2100.00
  ANCHOR ROD                              |                            |                            |
0039 722-51401                 3.000  m2  |     250.00000        750.00|     550.00000       1650.00|     300.00000         900.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   599,932.70                                                  ROUTE : SR 101
     CALL ORDER   : 471                     CONTRACT ID : B -25088-A                   COUNTIES : SWITZERLAND
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 35-1917625              |(6) 35-1663068
                                          |AMERICAN CONTRACTING & SERVI|MILESTONE CONTRACTORS, L.P. |SIMS & PEDIGO COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 722-51842              2240.000  m2  |      37.00000      82880.00|      39.50000      88480.00|      60.00000      134400.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0041 722-51846                46.400  m3  |     395.00000      18328.00|     395.00000      18328.00|     395.00000       18328.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0042 722-51852               182.000  m2  |     100.00000      18200.00|      94.00000      17108.00|     200.00000       36400.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0043 722-60824              2148.000  m2  |       4.00000       8592.00|       3.50000       7518.00|       8.00000       17184.00
  SURFACE MILLING                         |                            |                            |
0044 724-51925                11.800  m   |     550.00000       6490.00|     350.00000       4130.00|     500.00000        5900.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0045 724-51927                11.800  m   |    1900.00000      22420.00|    1950.00000      23010.00|    2500.00000       29500.00
  EXPANSION JOINT, M                      |                            |                            |
0046 801-06203               462.000  m   |       1.35000        623.70|       1.35000        623.70|       1.56000         720.72
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0047 801-06207              1242.000  m   |       3.25000       4036.50|       3.35000       4160.70|       3.84000        4769.28
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0048 801-06640                16.000  EACH|      60.00000        960.00|      74.00000       1184.00|     121.00000        1936.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0049 801-06645                 6.000  EACH|      60.00000        360.00|      37.00000        222.00|      60.00000         360.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0050 801-06775                        LUMP|   12000.00000      12000.00|   14400.00000      14400.00|   25000.00000       25000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0051 801-53072                        LUMP|   46000.00000      46000.00|   37000.00000      37000.00|   35000.00000       35000.00
  TEMPORARY TRAFFIC SIGNAL WITH VIDEO     |                            |                            |
  DETECTION                               |                            |                            |
0052 805-01819                25.000  m   |      33.00000        825.00|      33.00000        825.00|      30.00000         750.00
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            |
  ABOVE GROUND                            |                            |                            |
0053 808-06703               206.000  m   |       1.10000        226.60|       1.20000        247.20|       1.38000         284.28
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0054 808-06716               957.000  m   |       1.60000       1531.20|       1.70000       1626.90|       1.97000        1885.29
  LINE, REMOVE                            |                            |                            |
0055 808-75051               624.000  m   |       3.75000       2340.00|       3.75000       2340.00|       4.32000        2695.68
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0056 808-75054               660.000  m   |       3.75000       2475.00|       3.75000       2475.00|       4.32000        2851.20
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0057 808-75245               242.000  m   |       1.10000        266.20|       1.20000        290.40|       1.38000         333.96
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   599,932.70                                                  ROUTE : SR 101
     CALL ORDER   : 471                     CONTRACT ID : B -25088-A                   COUNTIES : SWITZERLAND
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 35-1917625              |(6) 35-1663068
                                          |AMERICAN CONTRACTING & SERVI|MILESTONE CONTRACTORS, L.P. |SIMS & PEDIGO COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $    492,730.22|             $    508,250.00|                $    617,569.78
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    492,730.22|             $    508,250.00|                $    617,569.78
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/24/00
                                                                                                                   PAGE : 481 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   389,019.93                                                  ROUTE : SR 161
     CALL ORDER   : 481                     CONTRACT ID : B -25092-A                   COUNTIES : WARRICK
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   70  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 5187008

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2072438     TD & O LLC                                                             $    306,297.41     100.0000%
   2   35-0626844     RUDOLPH, J.H. & CO                                                     $    335,585.34     109.5619%
   3   35-1878024     RAGLE, INC.                                                            $    340,622.27     111.2063%
   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    359,208.80     117.2745%
   5   35-1663068     SIMS & PEDIGO COMPANY                                                  $    396,624.52     129.4900%
   6   35-1801998     CLR, INC.                                                              $    417,888.20     136.4321%
   7   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    435,578.55     142.2077%
====================================================================================================================================
                                          |(1) 35-2072438              |(2) 35-0626844              |(3) 35-1878024
                                          |TD & O LLC                  |RUDOLPH, J.H. & CO          |RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1000.00000       8000.00|    1000.00000       8000.00|     800.00000        6400.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    2000.00000       2000.00|    3300.00000       3300.00|    2000.00000        2000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   13755.45000      13755.45|   16500.00000      16500.00|   17000.00000       17000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240                93.900  m2  |      30.00000       2817.00|      38.50000       3615.15|      20.00000        1878.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               163.400  m   |      24.20000       3954.28|       6.80000       1111.12|       7.00000        1143.80
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   24000.00000      24000.00|   12000.00000      12000.00|   37900.00000       37900.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               372.900  m2  |       5.12000       1909.25|       7.15000       2666.24|       6.00000        2237.40
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-60822               829.700  m2  |       5.12000       4248.06|       8.20000       6803.54|       6.00000        4978.20
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0009 211-06467                 7.200  m3  |      25.00000        180.00|     113.00000        813.60|      50.00000         360.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0010 303-52308                32.900  Mg  |      25.00000        822.50|      85.60000       2816.24|      20.00000         658.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0011 406-05521              1111.000  m2  |       0.20000        222.20|       0.20000        222.20|       0.20000         222.20
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 601-01522                 4.000  EACH|    1350.00000       5400.00|    1200.00000       4800.00|    1300.00000        5200.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   389,019.93                                                  ROUTE : SR 161
     CALL ORDER   : 481                     CONTRACT ID : B -25092-A                   COUNTIES : WARRICK
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2072438              |(2) 35-0626844              |(3) 35-1878024
                                          |TD & O LLC                  |RUDOLPH, J.H. & CO          |RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 601-04746                 2.000  EACH|    6150.00000      12300.00|    5200.00000      10400.00|    5900.00000       11800.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0014 601-94689                 4.000  EACH|    3350.00000      13400.00|    3750.00000      15000.00|    3300.00000       13200.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0015 601-97774                 1.000  EACH|    2200.00000       2200.00|    2100.00000       2100.00|    2300.00000        2300.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0016 601-99105               198.120  m   |      34.35000       6805.42|      37.60000       7449.31|      36.00000        7132.32
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0017 602-06639               103.700  m   |     100.00000      10370.00|      86.00000       8918.20|     110.00000       11407.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0018 602-06646                73.200  m   |      95.00000       6954.00|      83.00000       6075.60|     110.00000        8052.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0019 602-06729                20.000  EACH|       8.80000        176.00|       7.70000        154.00|       7.00000         140.00
  BARRIER DELINEATOR                      |                            |                            |
0020 610-05527               287.000  Mg  |      86.10000      24710.70|      95.00000      27265.00|      87.00000       24969.00
  HMA FOR APPROACHES                      |                            |                            |
0021 610-06257               186.000  m2  |      60.00000      11160.00|      56.00000      10416.00|      55.00000       10230.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0022 702-51005                 8.400  m3  |     750.00000       6300.00|     560.00000       4704.00|     800.00000        6720.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0023 702-51863               656.000  EACH|       5.50000       3608.00|       8.20000       5379.20|       5.00000        3280.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0024 703-90976              2340.000  kg  |       1.00000       2340.00|       1.30000       3042.00|       1.60000        3744.00
  REINFORCING STEEL, GRADE 60             |                            |                            |
0025 703-96177              7367.000  kg  |       1.20000       8840.40|       1.65000      12155.55|       1.70000       12523.90
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0026 703-97936               114.000  EACH|      10.00000       1140.00|      15.00000       1710.00|      12.00000        1368.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0027 704-51002                16.300  m3  |     450.00000       7335.00|     840.00000      13692.00|     800.00000       13040.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0028 706-05732                 4.000  EACH|    1100.00000       4400.00|    1170.00000       4680.00|    1000.00000        4000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0029 706-51025               132.600  m   |      85.00000      11271.00|     123.00000      16309.80|      85.00000       11271.00
  CONCRETE, C, RAILING                    |                            |                            |
0030 709-51821                        LUMP|    2000.00000       2000.00|    4350.00000       4350.00|    3300.00000        3300.00
  SURFACE SEAL                            |                            |                            |
0031 711-93535                        LUMP|    6000.00000       6000.00|    6200.00000       6200.00|    2500.00000        2500.00
  BLAST, CLEAN, AND PAINT BEARING         |                            |                            |
  ASSEMBLIES                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   389,019.93                                                  ROUTE : SR 161
     CALL ORDER   : 481                     CONTRACT ID : B -25092-A                   COUNTIES : WARRICK
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2072438              |(2) 35-0626844              |(3) 35-1878024
                                          |TD & O LLC                  |RUDOLPH, J.H. & CO          |RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 715-91361                 4.000  m   |     100.00000        400.00|     183.00000        732.00|     120.00000         480.00
  PIPE, PVC, 150 mm                       |                            |                            |
0033 722-51401                45.000  m2  |     210.00000       9450.00|     145.00000       6525.00|     215.00000        9675.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0034 722-51842               879.800  m2  |      42.50000      37391.50|      53.00000      46629.40|      46.00000       40470.80
  BRIDGE DECK OVERLAY                     |                            |                            |
0035 722-51846                 6.600  m3  |     395.00000       2607.00|     395.00000       2607.00|     395.00000        2607.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0036 722-51852               135.000  m2  |      55.00000       7425.00|     120.00000      16200.00|      60.00000        8100.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0037 724-51925                28.700  m   |     250.00000       7175.00|     284.00000       8150.80|     300.00000        8610.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0038 801-01428                24.000  m   |      20.00000        480.00|      21.00000        504.00|      20.00000         480.00
  TEMPORARY TRANSVERSE MARKINGS, I, STOP  |                            |                            |
  LINE, 600 mm                            |                            |                            |
0039 801-01851                        LUMP|   22000.00000      22000.00|   14700.00000      14700.00|   28500.00000       28500.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0040 801-06203               433.000  m   |       1.25000        541.25|       1.31000        567.23|       1.25000         541.25
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0041 801-06207              1333.000  m   |       3.05000       4065.65|       3.20000       4265.60|       3.05000        4065.65
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0042 801-06606                 2.000  EACH|     115.00000        230.00|     121.00000        242.00|     115.00000         230.00
  BARRICADE, IIIB                         |                            |                            |
0043 801-06640                19.000  EACH|      59.00000       1121.00|      62.00000       1178.00|      59.00000        1121.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0044 801-06645                 1.000  EACH|      50.00000         50.00|      52.50000         52.50|      50.00000          50.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0045 801-06775                        LUMP|    2500.00000       2500.00|    8300.00000       8300.00|    2500.00000        2500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0046 808-06713               462.000  m   |       0.75000        346.50|       0.79000        364.98|       0.75000         346.50
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0047 808-06714               497.000  m   |       0.75000        372.75|       0.79000        392.63|       0.75000         372.75
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0048 808-06716               495.000  m   |       1.50000        742.50|       1.58000        782.10|       1.50000         742.50
  LINE, REMOVE                            |                            |                            |
0049 808-75996                 5.000  EACH|      11.00000         55.00|       3.67000         18.35|      10.00000          50.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0050 808-75998                 5.000  EACH|     145.00000        725.00|     145.00000        725.00|     145.00000         725.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   389,019.93                                                  ROUTE : SR 161
     CALL ORDER   : 481                     CONTRACT ID : B -25092-A                   COUNTIES : WARRICK
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2072438              |(2) 35-0626844              |(3) 35-1878024
                                          |TD & O LLC                  |RUDOLPH, J.H. & CO          |RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $    306,297.41|             $    335,585.34|                $    340,622.27
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    306,297.41|             $    335,585.34|                $    340,622.27
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   389,019.93                                                  ROUTE : SR 161
     CALL ORDER   : 481                     CONTRACT ID : B -25092-A                   COUNTIES : WARRICK
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 35-1663068              |(6) 35-1801998
                                          |GOHMANN ASPHALT & CONSTR., I|SIMS & PEDIGO COMPANY       |CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1000.00000       8000.00|    1800.00000      14400.00|    1200.00000        9600.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    2000.00000       2000.00|     500.00000        500.00|    2300.00000        2300.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   17500.00000      17500.00|   20000.00000      20000.00|   20500.00000       20500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240                93.900  m2  |      20.00000       1878.00|      45.00000       4225.50|      55.00000        5164.50
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               163.400  m   |      22.00000       3594.80|       5.00000        817.00|       7.00000        1143.80
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   36000.00000      36000.00|   30000.00000      30000.00|   35000.00000       35000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               372.900  m2  |       5.00000       1864.50|       6.00000       2237.40|       8.35000        3113.72
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-60822               829.700  m2  |       3.50000       2903.95|       6.00000       4978.20|       8.15000        6762.06
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0009 211-06467                 7.200  m3  |     115.00000        828.00|      28.00000        201.60|     500.00000        3600.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0010 303-52308                32.900  Mg  |      50.00000       1645.00|      23.00000        756.70|     140.00000        4606.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0011 406-05521              1111.000  m2  |       0.40000        444.40|       1.38000       1533.18|       0.19000         211.09
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 601-01522                 4.000  EACH|    1500.00000       6000.00|    1430.00000       5720.00|    1300.00000        5200.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0013 601-04746                 2.000  EACH|    6500.00000      13000.00|    6490.00000      12980.00|    5670.00000       11340.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0014 601-94689                 4.000  EACH|    3500.00000      14000.00|    3630.00000      14520.00|    4250.00000       17000.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0015 601-97774                 1.000  EACH|    2400.00000       2400.00|    2530.00000       2530.00|    2270.00000        2270.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0016 601-99105               198.120  m   |      35.00000       6934.20|      39.60000       7845.55|      41.00000        8122.92
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0017 602-06639               103.700  m   |      75.00000       7777.50|      76.00000       7881.20|     110.00000       11407.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0018 602-06646                73.200  m   |      70.00000       5124.00|      76.00000       5563.20|      90.00000        6588.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0019 602-06729                20.000  EACH|       8.00000        160.00|       8.00000        160.00|      18.00000         360.00
  BARRIER DELINEATOR                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   389,019.93                                                  ROUTE : SR 161
     CALL ORDER   : 481                     CONTRACT ID : B -25092-A                   COUNTIES : WARRICK
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 35-1663068              |(6) 35-1801998
                                          |GOHMANN ASPHALT & CONSTR., I|SIMS & PEDIGO COMPANY       |CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 610-05527               287.000  Mg  |      66.00000      18942.00|     105.53000      30287.11|     105.00000       30135.00
  HMA FOR APPROACHES                      |                            |                            |
0021 610-06257               186.000  m2  |      75.00000      13950.00|      45.00000       8370.00|      82.00000       15252.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0022 702-51005                 8.400  m3  |     900.00000       7560.00|     600.00000       5040.00|     690.00000        5796.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0023 702-51863               656.000  EACH|       6.00000       3936.00|       6.00000       3936.00|       7.00000        4592.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0024 703-90976              2340.000  kg  |       1.60000       3744.00|       2.21000       5171.40|       1.86000        4352.40
  REINFORCING STEEL, GRADE 60             |                            |                            |
0025 703-96177              7367.000  kg  |       1.75000      12892.25|       1.80000      13260.60|       2.33000       17165.11
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0026 703-97936               114.000  EACH|      12.00000       1368.00|      12.00000       1368.00|      13.00000        1482.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0027 704-51002                16.300  m3  |     900.00000      14670.00|     600.00000       9780.00|    1195.00000       19478.50
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0028 706-05732                 4.000  EACH|    1200.00000       4800.00|    1200.00000       4800.00|    1250.00000        5000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0029 706-51025               132.600  m   |     125.00000      16575.00|     129.00000      17105.40|     149.00000       19757.40
  CONCRETE, C, RAILING                    |                            |                            |
0030 709-51821                        LUMP|    3500.00000       3500.00|    2000.00000       2000.00|    3200.00000        3200.00
  SURFACE SEAL                            |                            |                            |
0031 711-93535                        LUMP|    4000.00000       4000.00|    5000.00000       5000.00|    3900.00000        3900.00
  BLAST, CLEAN, AND PAINT BEARING         |                            |                            |
  ASSEMBLIES                              |                            |                            |
0032 715-91361                 4.000  m   |     290.00000       1160.00|      50.00000        200.00|     140.00000         560.00
  PIPE, PVC, 150 mm                       |                            |                            |
0033 722-51401                45.000  m2  |     250.00000      11250.00|     200.00000       9000.00|     180.00000        8100.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0034 722-51842               879.800  m2  |      55.00000      48389.00|      60.00000      52788.00|      64.00000       56307.20
  BRIDGE DECK OVERLAY                     |                            |                            |
0035 722-51846                 6.600  m3  |     395.00000       2607.00|     395.00000       2607.00|     395.00000        2607.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0036 722-51852               135.000  m2  |      50.00000       6750.00|     120.00000      16200.00|      75.00000       10125.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0037 724-51925                28.700  m   |     350.00000      10045.00|     400.00000      11480.00|     370.00000       10619.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0038 801-01428                24.000  m   |      21.00000        504.00|      22.00000        528.00|      19.50000         468.00
  TEMPORARY TRANSVERSE MARKINGS, I, STOP  |                            |                            |
  LINE, 600 mm                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   389,019.93                                                  ROUTE : SR 161
     CALL ORDER   : 481                     CONTRACT ID : B -25092-A                   COUNTIES : WARRICK
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 35-1663068              |(6) 35-1801998
                                          |GOHMANN ASPHALT & CONSTR., I|SIMS & PEDIGO COMPANY       |CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 801-01851                        LUMP|   16000.00000      16000.00|   15500.00000      15500.00|   16000.00000       16000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0040 801-06203               433.000  m   |       1.50000        649.50|       1.40000        606.20|       1.00000         433.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0041 801-06207              1333.000  m   |       3.50000       4665.50|       3.36000       4478.88|       3.25000        4332.25
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0042 801-06606                 2.000  EACH|     125.00000        250.00|     130.00000        260.00|     500.00000        1000.00
  BARRICADE, IIIB                         |                            |                            |
0043 801-06640                19.000  EACH|      65.00000       1235.00|      65.00000       1235.00|     126.00000        2394.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0044 801-06645                 1.000  EACH|      55.00000         55.00|      60.00000         60.00|     120.00000         120.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0045 801-06775                        LUMP|   15000.00000      15000.00|   35000.00000      35000.00|   17500.00000       17500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0046 808-06713               462.000  m   |       0.80000        369.60|       1.10000        508.20|       1.00000         462.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0047 808-06714               497.000  m   |       0.80000        397.60|       1.10000        546.70|       1.00000         497.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0048 808-06716               495.000  m   |       2.00000        990.00|       3.30000       1633.50|       2.15000        1064.25
  LINE, REMOVE                            |                            |                            |
0049 808-75996                 5.000  EACH|      20.00000        100.00|      50.00000        250.00|      55.00000         275.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0050 808-75998                 5.000  EACH|     160.00000        800.00|     155.00000        775.00|     125.00000         625.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    359,208.80|             $    396,624.52|                $    417,888.20
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    359,208.80|             $    396,624.52|                $    417,888.20
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/24/00
                                                                                                                   PAGE : 481 -8
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   389,019.93                                                  ROUTE : SR 161
     CALL ORDER   : 481                     CONTRACT ID : B -25092-A                   COUNTIES : WARRICK
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1618530              |                            |
                                          |AMERICAN CONTRACTING & SERVI|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1200.00000       9600.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    5000.00000       5000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   21000.00000      21000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240                93.900  m2  |      50.00000       4695.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               163.400  m   |       7.00000       1143.80|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   48000.00000      48000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               372.900  m2  |       5.50000       2050.95|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-60822               829.700  m2  |       5.50000       4563.35|                            |
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0009 211-06467                 7.200  m3  |     100.00000        720.00|                            |
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0010 303-52308                32.900  Mg  |      70.00000       2303.00|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0011 406-05521              1111.000  m2  |       0.25000        277.75|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 601-01522                 4.000  EACH|    1250.00000       5000.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0013 601-04746                 2.000  EACH|    5000.00000      10000.00|                            |
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0014 601-94689                 4.000  EACH|    4000.00000      16000.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0015 601-97774                 1.000  EACH|    2250.00000       2250.00|                            |
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0016 601-99105               198.120  m   |      40.00000       7924.80|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0017 602-06639               103.700  m   |     110.00000      11407.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0018 602-06646                73.200  m   |     100.00000       7320.00|                            |
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0019 602-06729                20.000  EACH|      11.00000        220.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   389,019.93                                                  ROUTE : SR 161
     CALL ORDER   : 481                     CONTRACT ID : B -25092-A                   COUNTIES : WARRICK
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1618530              |                            |
                                          |AMERICAN CONTRACTING & SERVI|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 610-05527               287.000  Mg  |      85.00000      24395.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0021 610-06257               186.000  m2  |      90.00000      16740.00|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0022 702-51005                 8.400  m3  |    1500.00000      12600.00|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0023 702-51863               656.000  EACH|      14.00000       9184.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0024 703-90976              2340.000  kg  |       1.50000       3510.00|                            |
  REINFORCING STEEL, GRADE 60             |                            |                            |
0025 703-96177              7367.000  kg  |       1.70000      12523.90|                            |
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0026 703-97936               114.000  EACH|      20.00000       2280.00|                            |
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0027 704-51002                16.300  m3  |    1000.00000      16300.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0028 706-05732                 4.000  EACH|    1200.00000       4800.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0029 706-51025               132.600  m   |     140.00000      18564.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0030 709-51821                        LUMP|    3000.00000       3000.00|                            |
  SURFACE SEAL                            |                            |                            |
0031 711-93535                        LUMP|    5000.00000       5000.00|                            |
  BLAST, CLEAN, AND PAINT BEARING         |                            |                            |
  ASSEMBLIES                              |                            |                            |
0032 715-91361                 4.000  m   |     125.00000        500.00|                            |
  PIPE, PVC, 150 mm                       |                            |                            |
0033 722-51401                45.000  m2  |     100.00000       4500.00|                            |
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0034 722-51842               879.800  m2  |      70.00000      61586.00|                            |
  BRIDGE DECK OVERLAY                     |                            |                            |
0035 722-51846                 6.600  m3  |     395.00000       2607.00|                            |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0036 722-51852               135.000  m2  |      50.00000       6750.00|                            |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0037 724-51925                28.700  m   |     600.00000      17220.00|                            |
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0038 801-01428                24.000  m   |      20.00000        480.00|                            |
  TEMPORARY TRANSVERSE MARKINGS, I, STOP  |                            |                            |
  LINE, 600 mm                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   389,019.93                                                  ROUTE : SR 161
     CALL ORDER   : 481                     CONTRACT ID : B -25092-A                   COUNTIES : WARRICK
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1618530              |                            |
                                          |AMERICAN CONTRACTING & SERVI|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 801-01851                        LUMP|   24000.00000      24000.00|                            |
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0040 801-06203               433.000  m   |       1.00000        433.00|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0041 801-06207              1333.000  m   |       3.25000       4332.25|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0042 801-06606                 2.000  EACH|     225.00000        450.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0043 801-06640                19.000  EACH|      80.00000       1520.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0044 801-06645                 1.000  EACH|      55.00000         55.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0045 801-06775                        LUMP|   20000.00000      20000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0046 808-06713               462.000  m   |       1.00000        462.00|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0047 808-06714               497.000  m   |       1.00000        497.00|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0048 808-06716               495.000  m   |       2.25000       1113.75|                            |
  LINE, REMOVE                            |                            |                            |
0049 808-75996                 5.000  EACH|      15.00000         75.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0050 808-75998                 5.000  EACH|     125.00000        625.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    435,578.55|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    435,578.55|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   334,454.55                                                  ROUTE : SR 161
     CALL ORDER   : 491                     CONTRACT ID : B -25103-A                   COUNTIES : WARRICK
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   65  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 5187007

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2072438     TD & O LLC                                                             $    268,604.58     100.0000%
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    302,845.67     112.7477%
   3   35-1878024     RAGLE, INC.                                                            $    305,142.82     113.6029%
   4   35-0626844     RUDOLPH, J.H. & CO                                                     $    306,331.27     114.0454%
   5   35-1801998     CLR, INC.                                                              $    363,737.31     135.4173%
   6   35-1663068     SIMS & PEDIGO COMPANY                                                  $    377,120.42     140.3998%
   7   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    388,491.29     144.6331%
====================================================================================================================================
                                          |(1) 35-2072438              |(2) 35-2040801              |(3) 35-1878024
                                          |TD & O LLC                  |GOHMANN ASPHALT & CONSTR., I|RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1000.00000       8000.00|    1000.00000       8000.00|     800.00000        6400.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    2000.00000       2000.00|    2000.00000       2000.00|    2000.00000        2000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   12069.99000      12069.99|   15000.00000      15000.00|   15000.00000       15000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240                88.400  m2  |      20.00000       1768.00|      20.00000       1768.00|      20.00000        1768.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               100.900  m   |      20.90000       2108.81|      21.00000       2118.90|       7.00000         706.30
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   28000.00000      28000.00|   29000.00000      29000.00|   34800.00000       34800.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               289.400  m2  |       6.93000       2005.54|       6.00000       1736.40|       6.75000        1953.45
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-60822               628.500  m2  |       6.93000       4355.51|       4.00000       2514.00|       6.75000        4242.38
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0009 211-06467                 5.200  m3  |      25.00000        130.00|     120.00000        624.00|      50.00000         260.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0010 303-52308                26.500  Mg  |      25.00000        662.50|      50.00000       1325.00|      20.00000         530.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0011 406-05521               861.800  m2  |       0.20000        172.36|       0.40000        344.72|       0.20000         172.36
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 601-01522                 4.000  EACH|    1400.00000       5600.00|    1300.00000       5200.00|    1300.00000        5200.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   334,454.55                                                  ROUTE : SR 161
     CALL ORDER   : 491                     CONTRACT ID : B -25103-A                   COUNTIES : WARRICK
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2072438              |(2) 35-2040801              |(3) 35-1878024
                                          |TD & O LLC                  |GOHMANN ASPHALT & CONSTR., I|RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 601-04746                 1.000  EACH|    8900.00000       8900.00|    7900.00000       7900.00|    7900.00000        7900.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0014 601-94689                 4.000  EACH|    3400.00000      13600.00|    3300.00000      13200.00|    3300.00000       13200.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0015 601-99105               156.210  m   |      36.00000       5623.56|      39.00000       6092.19|      39.00000        6092.19
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0016 602-06639               161.650  m   |     120.00000      19398.00|      70.00000      11315.50|     110.00000       17781.50
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0017 602-06646                73.200  m   |      90.00000       6588.00|      65.00000       4758.00|     110.00000        8052.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0018 602-06729                20.000  EACH|       8.80000        176.00|       8.00000        160.00|       6.00000         120.00
  BARRIER DELINEATOR                      |                            |                            |
0019 610-05527               367.500  Mg  |      78.10000      28701.75|      60.00000      22050.00|      87.00000       31972.50
  HMA FOR APPROACHES                      |                            |                            |
0020 610-06257               150.400  m2  |      40.00000       6016.00|      80.00000      12032.00|      55.00000        8272.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0021 702-51005                 6.400  m3  |     500.00000       3200.00|     900.00000       5760.00|     800.00000        5120.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0022 702-51863               644.000  EACH|       4.00000       2576.00|       6.50000       4186.00|       5.00000        3220.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0023 703-90976              1877.000  kg  |       0.75000       1407.75|       1.60000       3003.20|       1.60000        3003.20
  REINFORCING STEEL, GRADE 60             |                            |                            |
0024 703-96177              6443.000  kg  |       1.00000       6443.00|       1.80000      11597.40|       1.70000       10953.10
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0025 703-97936               104.000  EACH|      10.00000       1040.00|      14.00000       1456.00|      12.00000        1248.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0026 704-51002                10.800  m3  |     450.00000       4860.00|     900.00000       9720.00|     800.00000        8640.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0027 706-05732                 4.000  EACH|     750.00000       3000.00|    1250.00000       5000.00|    1000.00000        4000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0028 706-51025               130.200  m   |      70.00000       9114.00|     125.00000      16275.00|      85.00000       11067.00
  CONCRETE, C, RAILING                    |                            |                            |
0029 709-51821                        LUMP|    2000.00000       2000.00|    3000.00000       3000.00|    2600.00000        2600.00
  SURFACE SEAL                            |                            |                            |
0030 711-93535                        LUMP|    5000.00000       5000.00|    3500.00000       3500.00|    2500.00000        2500.00
  BLAST, CLEAN, AND PAINT BEARING         |                            |                            |
  ASSEMBLIES                              |                            |                            |
0031 715-91361                 4.600  m   |     150.00000        690.00|     150.00000        690.00|     120.00000         552.00
  PIPE, PVC, 150 mm                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   334,454.55                                                  ROUTE : SR 161
     CALL ORDER   : 491                     CONTRACT ID : B -25103-A                   COUNTIES : WARRICK
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2072438              |(2) 35-2040801              |(3) 35-1878024
                                          |TD & O LLC                  |GOHMANN ASPHALT & CONSTR., I|RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 722-51401                 5.000  m2  |     210.00000       1050.00|     350.00000       1750.00|      60.00000         300.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0033 722-51842               667.500  m2  |      40.00000      26700.00|      55.00000      36712.50|      52.00000       34710.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0034 722-51846                 5.000  m3  |     395.00000       1975.00|     395.00000       1975.00|     395.00000        1975.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0035 722-51852               100.100  m2  |      55.00000       5505.50|      75.00000       7507.50|      60.00000        6006.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0036 724-51925                22.700  m   |     250.00000       5675.00|     350.00000       7945.00|     300.00000        6810.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0037 801-01428                 6.800  m   |      20.00000        136.00|      20.00000        136.00|      20.00000         136.00
  TEMPORARY TRANSVERSE MARKINGS, I, STOP  |                            |                            |
  LINE, 600 mm                            |                            |                            |
0038 801-01851                        LUMP|   20000.00000      20000.00|   12000.00000      12000.00|   25000.00000       25000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0039 801-06203               497.000  m   |       0.85000        422.45|       1.50000        745.50|       1.25000         621.25
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0040 801-06207              1247.000  m   |       3.36000       4189.92|       3.50000       4364.50|       3.10000        3865.70
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0041 801-06606                 2.000  EACH|      82.50000        165.00|      80.00000        160.00|      75.00000         150.00
  BARRICADE, IIIB                         |                            |                            |
0042 801-06640                19.000  EACH|      50.00000        950.00|      55.00000       1045.00|      50.00000         950.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0043 801-06645                 1.000  EACH|      50.00000         50.00|      55.00000         55.00|      50.00000          50.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0044 801-06775                        LUMP|    4000.00000       4000.00|   14000.00000      14000.00|    2500.00000        2500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0045 808-06712               341.300  m   |       0.55000        187.72|       0.60000        204.78|       0.55000         187.72
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0046 808-06713               683.000  m   |       0.55000        375.65|       0.60000        409.80|       0.55000         375.65
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0047 808-06714               341.300  m   |       0.05500         18.77|       0.60000        204.78|       0.55000         187.72
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0048 808-06716               624.000  m   |       1.95000       1216.80|       2.25000       1404.00|       1.95000        1216.80
  LINE, REMOVE                            |                            |                            |
0049 808-75996                 5.000  EACH|      11.00000         55.00|      20.00000        100.00|      10.00000          50.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0050 808-75998                 5.000  EACH|     145.00000        725.00|     160.00000        800.00|     145.00000         725.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   334,454.55                                                  ROUTE : SR 161
     CALL ORDER   : 491                     CONTRACT ID : B -25103-A                   COUNTIES : WARRICK
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2072438              |(2) 35-2040801              |(3) 35-1878024
                                          |TD & O LLC                  |GOHMANN ASPHALT & CONSTR., I|RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $    268,604.58|             $    302,845.67|                $    305,142.82
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    268,604.58|             $    302,845.67|                $    305,142.82
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   334,454.55                                                  ROUTE : SR 161
     CALL ORDER   : 491                     CONTRACT ID : B -25103-A                   COUNTIES : WARRICK
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0626844              |(5) 35-1801998              |(6) 35-1663068
                                          |RUDOLPH, J.H. & CO          |CLR, INC.                   |SIMS & PEDIGO COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1000.00000       8000.00|    1200.00000       9600.00|    1800.00000       14400.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    4000.00000       4000.00|    1500.00000       1500.00|    1000.00000        1000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   15000.00000      15000.00|   18000.00000      18000.00|   18000.00000       18000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240                88.400  m2  |      41.00000       3624.40|      45.00000       3978.00|      50.00000        4420.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               100.900  m   |       6.50000        655.85|       7.00000        706.30|      18.00000        1816.20
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   12000.00000      12000.00|   25000.00000      25000.00|   45000.00000       45000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               289.400  m2  |       7.15000       2069.21|      10.75000       3111.05|       7.00000        2025.80
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-60822               628.500  m2  |      14.60000       9176.10|      10.50000       6599.25|       7.00000        4399.50
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0009 211-06467                 5.200  m3  |     145.00000        754.00|     700.00000       3640.00|      80.00000         416.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0010 303-52308                26.500  Mg  |      81.00000       2146.50|     166.00000       4399.00|      30.00000         795.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0011 406-05521               861.800  m2  |       0.20000        172.36|       0.20000        172.36|       1.88000        1620.18
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 601-01522                 4.000  EACH|    1200.00000       4800.00|    1300.00000       5200.00|    1430.00000        5720.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0013 601-04746                 1.000  EACH|    5200.00000       5200.00|    6500.00000       6500.00|    8690.00000        8690.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0014 601-94689                 4.000  EACH|    3750.00000      15000.00|    4250.00000      17000.00|    3630.00000       14520.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0015 601-99105               156.210  m   |      41.60000       6498.34|      45.00000       7029.45|      42.90000        6701.41
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0016 602-06639               161.650  m   |      86.00000      13901.90|      94.00000      15195.10|      76.00000       12285.40
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0017 602-06646                73.200  m   |      83.00000       6075.60|      78.00000       5709.60|      76.00000        5563.20
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0018 602-06729                20.000  EACH|       7.70000        154.00|      18.00000        360.00|       8.00000         160.00
  BARRIER DELINEATOR                      |                            |                            |
0019 610-05527               367.500  Mg  |      90.00000      33075.00|      85.00000      31237.50|      93.00000       34177.50
  HMA FOR APPROACHES                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   334,454.55                                                  ROUTE : SR 161
     CALL ORDER   : 491                     CONTRACT ID : B -25103-A                   COUNTIES : WARRICK
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0626844              |(5) 35-1801998              |(6) 35-1663068
                                          |RUDOLPH, J.H. & CO          |CLR, INC.                   |SIMS & PEDIGO COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 610-06257               150.400  m2  |      60.00000       9024.00|      83.00000      12483.20|      50.00000        7520.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0021 702-51005                 6.400  m3  |     620.00000       3968.00|    1160.00000       7424.00|     600.00000        3840.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0022 702-51863               644.000  EACH|       6.70000       4314.80|       7.00000       4508.00|       6.00000        3864.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0023 703-90976              1877.000  kg  |       1.25000       2346.25|       2.14000       4016.78|       2.21000        4148.17
  REINFORCING STEEL, GRADE 60             |                            |                            |
0024 703-96177              6443.000  kg  |       1.70000      10953.10|       2.49000      16043.07|       2.00000       12886.00
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0025 703-97936               104.000  EACH|      15.00000       1560.00|      13.00000       1352.00|      12.00000        1248.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0026 704-51002                10.800  m3  |     925.00000       9990.00|    1420.00000      15336.00|     700.00000        7560.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0027 706-05732                 4.000  EACH|    1015.00000       4060.00|    1250.00000       5000.00|    1200.00000        4800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0028 706-51025               130.200  m   |     105.00000      13671.00|     120.00000      15624.00|     135.00000       17577.00
  CONCRETE, C, RAILING                    |                            |                            |
0029 709-51821                        LUMP|    3700.00000       3700.00|    3100.00000       3100.00|    2500.00000        2500.00
  SURFACE SEAL                            |                            |                            |
0030 711-93535                        LUMP|    4500.00000       4500.00|    3500.00000       3500.00|    5000.00000        5000.00
  BLAST, CLEAN, AND PAINT BEARING         |                            |                            |
  ASSEMBLIES                              |                            |                            |
0031 715-91361                 4.600  m   |     160.00000        736.00|     125.00000        575.00|      24.00000         110.40
  PIPE, PVC, 150 mm                       |                            |                            |
0032 722-51401                 5.000  m2  |    1325.00000       6625.00|     999.00000       4995.00|     300.00000        1500.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0033 722-51842               667.500  m2  |      51.00000      34042.50|      71.00000      47392.50|      65.00000       43387.50
  BRIDGE DECK OVERLAY                     |                            |                            |
0034 722-51846                 5.000  m3  |     395.00000       1975.00|     395.00000       1975.00|     395.00000        1975.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0035 722-51852               100.100  m2  |     130.00000      13013.00|      80.00000       8008.00|     200.00000       20020.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0036 724-51925                22.700  m   |     275.00000       6242.50|     500.00000      11350.00|     400.00000        9080.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0037 801-01428                 6.800  m   |      21.00000        142.80|      39.00000        265.20|      23.00000         156.40
  TEMPORARY TRANSVERSE MARKINGS, I, STOP  |                            |                            |
  LINE, 600 mm                            |                            |                            |
0038 801-01851                        LUMP|   11000.00000      11000.00|   12000.00000      12000.00|   12600.00000       12600.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   334,454.55                                                  ROUTE : SR 161
     CALL ORDER   : 491                     CONTRACT ID : B -25103-A                   COUNTIES : WARRICK
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0626844              |(5) 35-1801998              |(6) 35-1663068
                                          |RUDOLPH, J.H. & CO          |CLR, INC.                   |SIMS & PEDIGO COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 801-06203               497.000  m   |       1.31000        651.07|       1.00000        497.00|       1.50000         745.50
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0040 801-06207              1247.000  m   |       3.20000       3990.40|       3.25000       4052.75|       3.30000        4115.10
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0041 801-06606                 2.000  EACH|      79.00000        158.00|     220.00000        440.00|     150.00000         300.00
  BARRICADE, IIIB                         |                            |                            |
0042 801-06640                19.000  EACH|      52.50000        997.50|      73.00000       1387.00|      70.00000        1330.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0043 801-06645                 1.000  EACH|      52.50000         52.50|      73.00000         73.00|      60.00000          60.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0044 801-06775                        LUMP|   13500.00000      13500.00|   13800.00000      13800.00|   25000.00000       25000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0045 808-06712               341.300  m   |       0.58000        197.95|       1.00000        341.30|       1.10000         375.43
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0046 808-06713               683.000  m   |       0.58000        396.14|       1.00000        683.00|       1.10000         751.30
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0047 808-06714               341.300  m   |       0.58000        197.95|       1.00000        341.30|       1.10000         375.43
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0048 808-06716               624.000  m   |       2.05000       1279.20|       2.15000       1341.60|       2.50000        1560.00
  LINE, REMOVE                            |                            |                            |
0049 808-75996                 5.000  EACH|       3.67000         18.35|      54.00000        270.00|      50.00000         250.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0050 808-75998                 5.000  EACH|     145.00000        725.00|     125.00000        625.00|     155.00000         775.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    306,331.27|             $    363,737.31|                $    377,120.42
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    306,331.27|             $    363,737.31|                $    377,120.42
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   334,454.55                                                  ROUTE : SR 161
     CALL ORDER   : 491                     CONTRACT ID : B -25103-A                   COUNTIES : WARRICK
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1618530              |                            |
                                          |AMERICAN CONTRACTING & SERVI|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1300.00000      10400.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    4000.00000       4000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   19000.00000      19000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240                88.400  m2  |      50.00000       4420.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               100.900  m   |       7.00000        706.30|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   38000.00000      38000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               289.400  m2  |       7.00000       2025.80|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-60822               628.500  m2  |       7.00000       4399.50|                            |
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0009 211-06467                 5.200  m3  |     100.00000        520.00|                            |
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0010 303-52308                26.500  Mg  |      50.00000       1325.00|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0011 406-05521               861.800  m2  |       0.25000        215.45|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 601-01522                 4.000  EACH|    1300.00000       5200.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0013 601-04746                 1.000  EACH|    5000.00000       5000.00|                            |
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0014 601-94689                 4.000  EACH|    4000.00000      16000.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0015 601-99105               156.210  m   |      44.00000       6873.24|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0016 602-06639               161.650  m   |     110.00000      17781.50|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0017 602-06646                73.200  m   |     100.00000       7320.00|                            |
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0018 602-06729                20.000  EACH|      11.00000        220.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0019 610-05527               367.500  Mg  |      70.00000      25725.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   334,454.55                                                  ROUTE : SR 161
     CALL ORDER   : 491                     CONTRACT ID : B -25103-A                   COUNTIES : WARRICK
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1618530              |                            |
                                          |AMERICAN CONTRACTING & SERVI|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 610-06257               150.400  m2  |     100.00000      15040.00|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0021 702-51005                 6.400  m3  |    1250.00000       8000.00|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0022 702-51863               644.000  EACH|      14.00000       9016.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0023 703-90976              1877.000  kg  |       1.50000       2815.50|                            |
  REINFORCING STEEL, GRADE 60             |                            |                            |
0024 703-96177              6443.000  kg  |       1.75000      11275.25|                            |
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0025 703-97936               104.000  EACH|      20.00000       2080.00|                            |
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0026 704-51002                10.800  m3  |    1000.00000      10800.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0027 706-05732                 4.000  EACH|    1200.00000       4800.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0028 706-51025               130.200  m   |     150.00000      19530.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0029 709-51821                        LUMP|    3100.00000       3100.00|                            |
  SURFACE SEAL                            |                            |                            |
0030 711-93535                        LUMP|    5000.00000       5000.00|                            |
  BLAST, CLEAN, AND PAINT BEARING         |                            |                            |
  ASSEMBLIES                              |                            |                            |
0031 715-91361                 4.600  m   |     125.00000        575.00|                            |
  PIPE, PVC, 150 mm                       |                            |                            |
0032 722-51401                 5.000  m2  |     150.00000        750.00|                            |
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0033 722-51842               667.500  m2  |      80.00000      53400.00|                            |
  BRIDGE DECK OVERLAY                     |                            |                            |
0034 722-51846                 5.000  m3  |     395.00000       1975.00|                            |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0035 722-51852               100.100  m2  |      50.00000       5005.00|                            |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0036 724-51925                22.700  m   |     700.00000      15890.00|                            |
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0037 801-01428                 6.800  m   |      38.00000        258.40|                            |
  TEMPORARY TRANSVERSE MARKINGS, I, STOP  |                            |                            |
  LINE, 600 mm                            |                            |                            |
0038 801-01851                        LUMP|   20000.00000      20000.00|                            |
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   334,454.55                                                  ROUTE : SR 161
     CALL ORDER   : 491                     CONTRACT ID : B -25103-A                   COUNTIES : WARRICK
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1618530              |                            |
                                          |AMERICAN CONTRACTING & SERVI|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 801-06203               497.000  m   |       1.00000        497.00|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0040 801-06207              1247.000  m   |       3.25000       4052.75|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0041 801-06606                 2.000  EACH|     225.00000        450.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0042 801-06640                19.000  EACH|      80.00000       1520.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0043 801-06645                 1.000  EACH|      60.00000         60.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0044 801-06775                        LUMP|   20000.00000      20000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0045 808-06712               341.300  m   |       1.00000        341.30|                            |
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0046 808-06713               683.000  m   |       1.00000        683.00|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0047 808-06714               341.300  m   |       1.00000        341.30|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0048 808-06716               624.000  m   |       2.25000       1404.00|                            |
  LINE, REMOVE                            |                            |                            |
0049 808-75996                 5.000  EACH|      15.00000         75.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0050 808-75998                 5.000  EACH|     125.00000        625.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    388,491.29|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    388,491.29|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   383,041.51                                                  ROUTE : SR 145
     CALL ORDER   : 501                     CONTRACT ID : B -25104-A                   COUNTIES : PERRY
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   70  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1051017

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2072438     TD & O LLC                                                             $    303,949.57     100.0000%
   2   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    316,874.40     104.2522%
   3   35-0626844     RUDOLPH, J.H. & CO                                                     $    343,639.70     113.0581%
   4   35-1878024     RAGLE, INC.                                                            $    344,459.08     113.3277%
   5   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    358,787.38     118.0417%
   6   35-1663068     SIMS & PEDIGO COMPANY                                                  $    399,207.41     131.3400%
   7   35-1801998     CLR, INC.                                     CONDITIONAL              $    418,241.10     137.6021%
   8   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    424,523.95     139.6692%
====================================================================================================================================
                                          |(1) 35-2072438              |(2) 35-1364963              |(3) 35-0626844
                                          |TD & O LLC                  |ERBER & MILLIGAN CONSTR. CO.|RUDOLPH, J.H. & CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1000.00000       8000.00|    1000.00000       8000.00|    1500.00000       12000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    2000.00000       2000.00|    2000.00000       2000.00|    3300.00000        3300.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   13830.81000      13830.81|   15750.00000      15750.00|   17000.00000       17000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240                94.400  m2  |      30.00000       2832.00|      24.00000       2265.60|      38.30000        3615.52
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               152.000  m   |      12.10000       1839.20|      12.00000       1824.00|       6.50000         988.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   24000.00000      24000.00|   25500.00000      25500.00|   12000.00000       12000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               372.900  m2  |       5.78000       2155.36|       7.00000       2610.30|       6.20000        2311.98
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-60822               808.800  m2  |       5.78000       4674.86|       7.00000       5661.60|       9.55000        7724.04
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0009 211-06467                 7.200  m3  |      25.00000        180.00|      34.00000        244.80|     120.00000         864.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0010 303-52308                33.200  Mg  |      25.00000        830.00|      24.00000        796.80|      81.50000        2705.80
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0011 406-05521              1111.000  m2  |       0.20000        222.20|       0.45000        499.95|       0.20000         222.20
  ASPHALT FOR TACK COAT                   |                            |                            |
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                                                                                                                   PAGE : 501 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   383,041.51                                                  ROUTE : SR 145
     CALL ORDER   : 501                     CONTRACT ID : B -25104-A                   COUNTIES : PERRY
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2072438              |(2) 35-1364963              |(3) 35-0626844
                                          |TD & O LLC                  |ERBER & MILLIGAN CONSTR. CO.|RUDOLPH, J.H. & CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 601-01522                 4.000  EACH|    1325.00000       5300.00|    1350.00000       5400.00|    1200.00000        4800.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0013 601-04746                 2.000  EACH|    6300.00000      12600.00|    4500.00000       9000.00|    5200.00000       10400.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0014 601-94689                 4.000  EACH|    3350.00000      13400.00|    3550.00000      14200.00|    3750.00000       15000.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0015 601-97774                 1.000  EACH|    2175.00000       2175.00|    2200.00000       2200.00|    2100.00000        2100.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0016 601-99105               198.120  m   |      33.20000       6577.58|      37.50000       7429.50|      37.50000        7429.50
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0017 602-06639               103.700  m   |     110.00000      11407.00|      56.00000       5807.20|      86.00000        8918.20
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0018 602-06646                73.200  m   |     100.00000       7320.00|      54.00000       3952.80|      83.00000        6075.60
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0019 602-06729                20.000  EACH|       8.80000        176.00|       8.00000        160.00|       7.70000         154.00
  BARRIER DELINEATOR                      |                            |                            |
0020 610-05527               286.000  Mg  |      86.10000      24624.60|      80.00000      22880.00|      97.00000       27742.00
  HMA FOR APPROACHES                      |                            |                            |
0021 610-06257               118.100  m2  |      60.00000       7086.00|      57.00000       6731.70|      70.00000        8267.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0022 702-51005                 8.400  m3  |     750.00000       6300.00|    1000.00000       8400.00|     604.00000        5073.60
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0023 702-51863               656.000  EACH|       5.50000       3608.00|       6.00000       3936.00|       6.60000        4329.60
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0024 703-90976              2357.000  kg  |       1.00000       2357.00|       1.50000       3535.50|       1.25000        2946.25
  REINFORCING STEEL, GRADE 60             |                            |                            |
0025 703-96177              7857.000  kg  |       1.20000       9428.40|       1.50000      11785.50|       1.75000       13749.75
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0026 703-97936               118.000  EACH|      10.00000       1180.00|      14.00000       1652.00|      14.40000        1699.20
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0027 704-51002                18.400  m3  |     450.00000       8280.00|    1000.00000      18400.00|     655.00000       12052.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0028 706-05732                 4.000  EACH|    1100.00000       4400.00|    1000.00000       4000.00|    1015.00000        4060.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0029 706-51025               133.200  m   |      85.00000      11322.00|     120.00000      15984.00|     110.00000       14652.00
  CONCRETE, C, RAILING                    |                            |                            |
0030 709-51821                        LUMP|    2000.00000       2000.00|    2000.00000       2000.00|    3750.00000        3750.00
  SURFACE SEAL                            |                            |                            |
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                                                                                                                   PAGE : 501 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   383,041.51                                                  ROUTE : SR 145
     CALL ORDER   : 501                     CONTRACT ID : B -25104-A                   COUNTIES : PERRY
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2072438              |(2) 35-1364963              |(3) 35-0626844
                                          |TD & O LLC                  |ERBER & MILLIGAN CONSTR. CO.|RUDOLPH, J.H. & CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0031 711-93535                        LUMP|    6000.00000       6000.00|    5000.00000       5000.00|    5600.00000        5600.00
  BLAST, CLEAN, AND PAINT BEARING         |                            |                            |
  ASSEMBLIES                              |                            |                            |
0032 715-91361                 4.000  m   |     100.00000        400.00|     100.00000        400.00|     183.00000         732.00
  PIPE, PVC, 150 mm                       |                            |                            |
0033 722-51401                45.000  m2  |     210.00000       9450.00|      90.00000       4050.00|     400.00000       18000.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0034 722-51842               880.900  m2  |      42.50000      37438.25|      47.50000      41842.75|      46.00000       40521.40
  BRIDGE DECK OVERLAY                     |                            |                            |
0035 722-51846                 6.600  m3  |     395.00000       2607.00|     395.00000       2607.00|     395.00000        2607.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0036 722-51852               130.000  m2  |      55.00000       7150.00|      67.00000       8710.00|     140.00000       18200.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0037 724-51925                28.700  m   |     250.00000       7175.00|     300.00000       8610.00|     290.00000        8323.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0038 801-01428                24.000  m   |      22.00000        528.00|      20.00000        480.00|      21.00000         504.00
  TEMPORARY TRANSVERSE MARKINGS, I, STOP  |                            |                            |
  LINE, 600 mm                            |                            |                            |
0039 801-01851                        LUMP|   22000.00000      22000.00|   16000.00000      16000.00|   14700.00000       14700.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0040 801-06203               432.600  m   |       1.31000        566.71|       1.50000        648.90|       1.31000         566.71
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0041 801-06207              1332.000  m   |       3.20000       4262.40|       3.00000       3996.00|       3.20000        4262.40
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0042 801-06606                 2.000  EACH|      89.25000        178.50|     125.00000        250.00|      89.00000         178.00
  BARRICADE, IIIB                         |                            |                            |
0043 801-06640                19.000  EACH|      52.50000        997.50|      75.00000       1425.00|      52.50000         997.50
  CONSTRUCTION SIGN, A                    |                            |                            |
0044 801-06645                 1.000  EACH|      52.50000         52.50|      50.00000         50.00|      52.50000          52.50
  CONSTRUCTION SIGN, B                    |                            |                            |
0045 801-06775                        LUMP|    2500.00000       2500.00|    7500.00000       7500.00|   10000.00000       10000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0046 808-06713               462.000  m   |       0.79000        364.98|       1.00000        462.00|       0.79000         364.98
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0047 808-06714               498.000  m   |       0.79000        393.42|       1.00000        498.00|       0.79000         393.42
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0048 808-06716               495.000  m   |       1.94000        960.30|       2.50000       1237.50|       1.94000         960.30
  LINE, REMOVE                            |                            |                            |
0049 808-75996                 5.000  EACH|      11.55000         57.75|      15.00000         75.00|       4.25000          21.25
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   383,041.51                                                  ROUTE : SR 145
     CALL ORDER   : 501                     CONTRACT ID : B -25104-A                   COUNTIES : PERRY
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2072438              |(2) 35-1364963              |(3) 35-0626844
                                          |TD & O LLC                  |ERBER & MILLIGAN CONSTR. CO.|RUDOLPH, J.H. & CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0050 808-75998                 5.000  EACH|     152.25000        761.25|      85.00000        425.00|     145.00000         725.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    303,949.57|             $    316,874.40|                $    343,639.70
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    303,949.57|             $    316,874.40|                $    343,639.70
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   383,041.51                                                  ROUTE : SR 145
     CALL ORDER   : 501                     CONTRACT ID : B -25104-A                   COUNTIES : PERRY
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1878024              |(5) 35-2040801              |(6) 35-1663068
                                          |RAGLE, INC.                 |GOHMANN ASPHALT & CONSTR., I|SIMS & PEDIGO COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1000.00000       8000.00|    1000.00000       8000.00|    1800.00000       14400.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    2000.00000       2000.00|    2000.00000       2000.00|     500.00000         500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   18200.00000      18200.00|   17000.00000      17000.00|   19150.00000       19150.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240                94.400  m2  |      20.00000       1888.00|      20.00000       1888.00|      45.00000        4248.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               152.000  m   |       7.00000       1064.00|      11.00000       1672.00|       8.00000        1216.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   37000.00000      37000.00|   34500.00000      34500.00|   30000.00000       30000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               372.900  m2  |       6.00000       2237.40|       5.00000       1864.50|       6.00000        2237.40
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-60822               808.800  m2  |       6.00000       4852.80|       3.00000       2426.40|       6.00000        4852.80
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0009 211-06467                 7.200  m3  |      50.00000        360.00|      75.00000        540.00|      30.00000         216.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0010 303-52308                33.200  Mg  |      20.00000        664.00|      40.00000       1328.00|      23.00000         763.60
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0011 406-05521              1111.000  m2  |       0.20000        222.20|       0.40000        444.40|       1.38000        1533.18
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 601-01522                 4.000  EACH|    1325.00000       5300.00|    1325.00000       5300.00|    1485.00000        5940.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0013 601-04746                 2.000  EACH|    6300.00000      12600.00|    6300.00000      12600.00|    6765.00000       13530.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0014 601-94689                 4.000  EACH|    3350.00000      13400.00|    3350.00000      13400.00|    3685.00000       14740.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0015 601-97774                 1.000  EACH|    2175.00000       2175.00|    2175.00000       2175.00|    2585.00000        2585.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0016 601-99105               198.120  m   |      33.20000       6577.58|      33.20000       6577.58|      40.15000        7954.52
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0017 602-06639               103.700  m   |     110.00000      11407.00|      70.00000       7259.00|      76.00000        7881.20
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0018 602-06646                73.200  m   |     110.00000       8052.00|      65.00000       4758.00|      76.00000        5563.20
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0019 602-06729                20.000  EACH|       6.00000        120.00|       8.00000        160.00|       8.00000         160.00
  BARRIER DELINEATOR                      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/24/00
                                                                                                                   PAGE : 501 -6
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   383,041.51                                                  ROUTE : SR 145
     CALL ORDER   : 501                     CONTRACT ID : B -25104-A                   COUNTIES : PERRY
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1878024              |(5) 35-2040801              |(6) 35-1663068
                                          |RAGLE, INC.                 |GOHMANN ASPHALT & CONSTR., I|SIMS & PEDIGO COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 610-05527               286.000  Mg  |     100.00000      28600.00|      68.00000      19448.00|     105.94000       30298.84
  HMA FOR APPROACHES                      |                            |                            |
0021 610-06257               118.100  m2  |      55.00000       6495.50|      70.00000       8267.00|      50.00000        5905.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0022 702-51005                 8.400  m3  |     800.00000       6720.00|     900.00000       7560.00|     700.00000        5880.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0023 702-51863               656.000  EACH|       5.00000       3280.00|       6.00000       3936.00|       6.00000        3936.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0024 703-90976              2357.000  kg  |       1.60000       3771.20|       1.60000       3771.20|       2.21000        5208.97
  REINFORCING STEEL, GRADE 60             |                            |                            |
0025 703-96177              7857.000  kg  |       1.70000      13356.90|       1.80000      14142.60|       2.00000       15714.00
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0026 703-97936               118.000  EACH|      12.00000       1416.00|      14.00000       1652.00|      12.00000        1416.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0027 704-51002                18.400  m3  |     800.00000      14720.00|     900.00000      16560.00|     700.00000       12880.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0028 706-05732                 4.000  EACH|    1000.00000       4000.00|    1250.00000       5000.00|    1400.00000        5600.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0029 706-51025               133.200  m   |      85.00000      11322.00|     125.00000      16650.00|     131.00000       17449.20
  CONCRETE, C, RAILING                    |                            |                            |
0030 709-51821                        LUMP|    3300.00000       3300.00|    3200.00000       3200.00|    2000.00000        2000.00
  SURFACE SEAL                            |                            |                            |
0031 711-93535                        LUMP|    2500.00000       2500.00|    5000.00000       5000.00|    5000.00000        5000.00
  BLAST, CLEAN, AND PAINT BEARING         |                            |                            |
  ASSEMBLIES                              |                            |                            |
0032 715-91361                 4.000  m   |     120.00000        480.00|     150.00000        600.00|       8.00000          32.00
  PIPE, PVC, 150 mm                       |                            |                            |
0033 722-51401                45.000  m2  |     215.00000       9675.00|     300.00000      13500.00|     200.00000        9000.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0034 722-51842               880.900  m2  |      46.00000      40521.40|      60.00000      52854.00|      60.00000       52854.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0035 722-51846                 6.600  m3  |     395.00000       2607.00|     395.00000       2607.00|     395.00000        2607.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0036 722-51852               130.000  m2  |      60.00000       7800.00|      80.00000      10400.00|     120.00000       15600.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0037 724-51925                28.700  m   |     300.00000       8610.00|     350.00000      10045.00|     400.00000       11480.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0038 801-01428                24.000  m   |      20.00000        480.00|      30.00000        720.00|      25.00000         600.00
  TEMPORARY TRANSVERSE MARKINGS, I, STOP  |                            |                            |
  LINE, 600 mm                            |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/24/00
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   383,041.51                                                  ROUTE : SR 145
     CALL ORDER   : 501                     CONTRACT ID : B -25104-A                   COUNTIES : PERRY
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1878024              |(5) 35-2040801              |(6) 35-1663068
                                          |RAGLE, INC.                 |GOHMANN ASPHALT & CONSTR., I|SIMS & PEDIGO COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 801-01851                        LUMP|   28000.00000      28000.00|   14000.00000      14000.00|   15500.00000       15500.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0040 801-06203               432.600  m   |       1.25000        540.75|       1.50000        648.90|       1.50000         648.90
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0041 801-06207              1332.000  m   |       3.05000       4062.60|       3.40000       4528.80|       3.30000        4395.60
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0042 801-06606                 2.000  EACH|      85.00000        170.00|      85.00000        170.00|     135.00000         270.00
  BARRICADE, IIIB                         |                            |                            |
0043 801-06640                19.000  EACH|      50.00000        950.00|      50.00000        950.00|      70.00000        1330.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0044 801-06645                 1.000  EACH|      50.00000         50.00|      50.00000         50.00|      60.00000          60.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0045 801-06775                        LUMP|    2500.00000       2500.00|   16000.00000      16000.00|   33000.00000       33000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0046 808-06713               462.000  m   |       0.75000        346.50|       0.75000        346.50|       1.10000         508.20
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0047 808-06714               498.000  m   |       0.75000        373.50|       0.75000        373.50|       1.10000         547.80
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0048 808-06716               495.000  m   |       1.85000        915.75|       2.20000       1089.00|       2.00000         990.00
  LINE, REMOVE                            |                            |                            |
0049 808-75996                 5.000  EACH|      10.00000         50.00|      20.00000        100.00|      50.00000         250.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0050 808-75998                 5.000  EACH|     145.00000        725.00|     145.00000        725.00|     155.00000         775.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    344,459.08|             $    358,787.38|                $    399,207.41
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    344,459.08|             $    358,787.38|                $    399,207.41
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   383,041.51                                                  ROUTE : SR 145
     CALL ORDER   : 501                     CONTRACT ID : B -25104-A                   COUNTIES : PERRY
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1801998              |(8) 35-1618530              |
                                          |CLR, INC.                   |AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1800.00000      14400.00|    1300.00000      10400.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    1500.00000       1500.00|    5000.00000       5000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   20900.00000      20900.00|   21000.00000      21000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240                94.400  m2  |      42.00000       3964.80|      50.00000       4720.00|
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               152.000  m   |      12.00000       1824.00|       8.00000       1216.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   32000.00000      32000.00|   45000.00000      45000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               372.900  m2  |       8.50000       3169.65|       6.00000       2237.40|
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-60822               808.800  m2  |       7.70000       6227.76|       6.00000       4852.80|
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0009 211-06467                 7.200  m3  |     415.00000       2988.00|      75.00000        540.00|
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0010 303-52308                33.200  Mg  |     105.00000       3486.00|      50.00000       1660.00|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0011 406-05521              1111.000  m2  |       0.20000        222.20|       0.60000        666.60|
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 601-01522                 4.000  EACH|    1450.00000       5800.00|    1300.00000       5200.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0013 601-04746                 2.000  EACH|    6900.00000      13800.00|    5000.00000      10000.00|
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0014 601-94689                 4.000  EACH|    3900.00000      15600.00|    4000.00000      16000.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0015 601-97774                 1.000  EACH|    2375.00000       2375.00|    2200.00000       2200.00|
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0016 601-99105               198.120  m   |      37.00000       7330.44|      40.00000       7924.80|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0017 602-06639               103.700  m   |     112.00000      11614.40|     120.00000      12444.00|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0018 602-06646                73.200  m   |      89.00000       6514.80|     100.00000       7320.00|
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0019 602-06729                20.000  EACH|      18.00000        360.00|       9.00000        180.00|
  BARRIER DELINEATOR                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   383,041.51                                                  ROUTE : SR 145
     CALL ORDER   : 501                     CONTRACT ID : B -25104-A                   COUNTIES : PERRY
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1801998              |(8) 35-1618530              |
                                          |CLR, INC.                   |AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 610-05527               286.000  Mg  |     105.00000      30030.00|      75.00000      21450.00|
  HMA FOR APPROACHES                      |                            |                            |
0021 610-06257               118.100  m2  |     128.00000      15116.80|     100.00000      11810.00|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0022 702-51005                 8.400  m3  |     940.00000       7896.00|    1500.00000      12600.00|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0023 702-51863               656.000  EACH|       7.00000       4592.00|      13.50000       8856.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0024 703-90976              2357.000  kg  |       1.88000       4431.16|       1.50000       3535.50|
  REINFORCING STEEL, GRADE 60             |                            |                            |
0025 703-96177              7857.000  kg  |       2.25000      17678.25|       1.75000      13749.75|
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0026 703-97936               118.000  EACH|      14.00000       1652.00|      20.00000       2360.00|
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0027 704-51002                18.400  m3  |    1130.00000      20792.00|     900.00000      16560.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0028 706-05732                 4.000  EACH|    1250.00000       5000.00|    1200.00000       4800.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0029 706-51025               133.200  m   |     121.00000      16117.20|     150.00000      19980.00|
  CONCRETE, C, RAILING                    |                            |                            |
0030 709-51821                        LUMP|    3400.00000       3400.00|    3500.00000       3500.00|
  SURFACE SEAL                            |                            |                            |
0031 711-93535                        LUMP|    5200.00000       5200.00|    6000.00000       6000.00|
  BLAST, CLEAN, AND PAINT BEARING         |                            |                            |
  ASSEMBLIES                              |                            |                            |
0032 715-91361                 4.000  m   |     139.00000        556.00|     140.00000        560.00|
  PIPE, PVC, 150 mm                       |                            |                            |
0033 722-51401                45.000  m2  |     250.00000      11250.00|     100.00000       4500.00|
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0034 722-51842               880.900  m2  |      61.00000      53734.90|      60.00000      52854.00|
  BRIDGE DECK OVERLAY                     |                            |                            |
0035 722-51846                 6.600  m3  |     395.00000       2607.00|     395.00000       2607.00|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0036 722-51852               130.000  m2  |      90.00000      11700.00|      50.00000       6500.00|
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0037 724-51925                28.700  m   |     425.00000      12197.50|     600.00000      17220.00|
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0038 801-01428                24.000  m   |      21.00000        504.00|      19.00000        456.00|
  TEMPORARY TRANSVERSE MARKINGS, I, STOP  |                            |                            |
  LINE, 600 mm                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   383,041.51                                                  ROUTE : SR 145
     CALL ORDER   : 501                     CONTRACT ID : B -25104-A                   COUNTIES : PERRY
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1801998              |(8) 35-1618530              |
                                          |CLR, INC.                   |AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 801-01851                        LUMP|   15500.00000      15500.00|   25000.00000      25000.00|
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0040 801-06203               432.600  m   |       1.37000        592.66|       1.00000        432.60|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0041 801-06207              1332.000  m   |       3.34000       4448.88|       3.25000       4329.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0042 801-06606                 2.000  EACH|     124.00000        248.00|     225.00000        450.00|
  BARRICADE, IIIB                         |                            |                            |
0043 801-06640                19.000  EACH|      54.00000       1026.00|     100.00000       1900.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0044 801-06645                 1.000  EACH|      54.00000         54.00|      55.00000         55.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0045 801-06775                        LUMP|   15000.00000      15000.00|   21000.00000      21000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0046 808-06713               462.000  m   |       0.82000        378.84|       1.00000        462.00|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0047 808-06714               498.000  m   |       0.82000        408.36|       1.00000        498.00|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0048 808-06716               495.000  m   |       2.00000        990.00|       2.50000       1237.50|
  LINE, REMOVE                            |                            |                            |
0049 808-75996                 5.000  EACH|      54.50000        272.50|      15.00000         75.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0050 808-75998                 5.000  EACH|     158.00000        790.00|     125.00000        625.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    418,241.10|             $    424,523.95|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    418,241.10|             $    424,523.95|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   630,433.34                                                  ROUTE : EAST 71ST STREET
     CALL ORDER   : 511                     CONTRACT ID : B -25161-A                   COUNTIES : MARION
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 09/07/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : B231006

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    531,845.80     100.0000%
   2   35-1609544     SCHUTT-LOOKABILL CO                                                    $    534,379.22     100.4763%
   3   35-1447641     STRUCTURE CONTRACTORS                                                  $    555,858.52     104.5149%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $    573,380.57     107.8095%
   5   35-1212938     ATLAS EXCAVATING, INC.                                                 $    586,996.27     110.3696%
   6   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    589,311.78     110.8050%
   7   35-0906416     WEDDLE BROTHERS CONSTRUCTION                                           $    597,395.44     112.3249%
   8   35-1128289     BEATY CONSTRUCTION, INC.                                               $    609,938.20     114.6832%
   9   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    655,975.58     123.3394%
   10  35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    742,483.02     139.6049%
====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1609544              |(3) 35-1447641
                                          |GOHMANN ASPHALT & CONSTR., I|SCHUTT-LOOKABILL CO         |STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                12.000  MOS |     800.00000       9600.00|    1000.00000      12000.00|    1000.00000       12000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    4000.00000       4000.00|     100.00000        100.00|    2500.00000        2500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   25000.00000      25000.00|   26700.00000      26700.00|   27000.00000       27000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    5850.00000       5850.00|    8068.00000       8068.00|   13000.00000       13000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               134.000  m2  |      25.00000       3350.00|      14.00000       1876.00|      40.00000        5360.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02274                25.000  m   |      18.00000        450.00|      10.00000        250.00|      35.00000         875.00
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0007 202-51328                        LUMP|   60000.00000      60000.00|  102670.00000     102670.00|   86000.00000       86000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-52710                12.000  m2  |      40.00000        480.00|      12.00000        144.00|      35.00000         420.00
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0009 202-60820               160.000  m2  |      12.00000       1920.00|       7.00000       1120.00|       8.00000        1280.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-94810                 4.000  EACH|     300.00000       1200.00|     125.00000        500.00|     130.00000         520.00
  CURB TURNOUT, REMOVE                    |                            |                            |
0011 203-02080                 0.198  km  |   12000.00000       2376.00|   13123.00000       2598.35|    5500.00000        1089.00
  LINEAR GRADING                          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   630,433.34                                                  ROUTE : EAST 71ST STREET
     CALL ORDER   : 511                     CONTRACT ID : B -25161-A                   COUNTIES : MARION
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1609544              |(3) 35-1447641
                                          |GOHMANN ASPHALT & CONSTR., I|SCHUTT-LOOKABILL CO         |STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 203-51223                35.000  m3  |      65.00000       2275.00|      20.00000        700.00|      75.00000        2625.00
  EXCAVATION, WATERWAY                    |                            |                            |
0013 303-52308                80.000  Mg  |      40.00000       3200.00|      40.00000       3200.00|      40.00000        3200.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0014 404-05511                65.000  m2  |      18.00000       1170.00|      66.25000       4306.25|      18.00000        1170.00
  SEAL COAT, 2                            |                            |                            |
0015 406-05521               170.000  m2  |       4.10000        697.00|       0.97000        164.90|       4.10000         697.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0016 601-01522                 4.000  EACH|    1120.00000       4480.00|    1266.00000       5064.00|    1200.00000        4800.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0017 601-06037                 4.000  EACH|     599.00000       2396.00|     677.00000       2708.00|     600.00000        2400.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0018 601-99105               129.540  m   |      32.00000       4145.28|      36.13000       4680.28|      45.00000        5829.30
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0019 603-04741                        LUMP|     500.00000        500.00|    2028.00000       2028.00|    3300.00000        3300.00
  FENCE , RESET                           |                            |                            |
0020 607-06335                 8.000  m   |     300.00000       2400.00|     100.00000        800.00|     250.00000        2000.00
  PAVED SIDE DITCH, A                     |                            |                            |
0021 610-05527                37.000  Mg  |     260.00000       9620.00|     201.00000       7437.00|     260.00000        9620.00
  HMA FOR APPROACHES                      |                            |                            |
0022 610-06257               185.400  m2  |      70.00000      12978.00|      63.00000      11680.20|      60.00000       11124.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0023 615-06535                 1.000  EACH|     200.00000        200.00|     175.00000        175.00|     300.00000         300.00
  BENCH MARK POST, RESET                  |                            |                            |
0024 616-02320               305.000  m2  |       6.00000       1830.00|       1.75000        533.75|       5.00000        1525.00
  GEOTEXTILES                             |                            |                            |
0025 616-05688               400.000  Mg  |      50.00000      20000.00|      24.16000       9664.00|      55.00000       22000.00
  RIPRAP, CLASS 1                         |                            |                            |
0026 621-01004                 2.000  EACH|     300.00000        600.00|     340.00000        680.00|     500.00000        1000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0027 621-06560               600.000  m2  |       1.68000       1008.00|       1.90000       1140.00|       2.00000        1200.00
  MULCHED SEEDING, U                      |                            |                            |
0028 702-51110              1394.000  kg  |       6.00000       8364.00|       3.64000       5074.16|       7.00000        9758.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0029 703-51032             71317.000  kg  |       1.30000      92712.10|       1.21000      86293.57|       1.25000       89146.25
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0030 703-97936               104.000  EACH|       9.00000        936.00|      13.30000       1383.20|      15.00000        1560.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0031 704-51002               297.800  m3  |     550.00000     163790.00|     490.00000     145922.00|     500.00000      148900.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   630,433.34                                                  ROUTE : EAST 71ST STREET
     CALL ORDER   : 511                     CONTRACT ID : B -25161-A                   COUNTIES : MARION
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1609544              |(3) 35-1447641
                                          |GOHMANN ASPHALT & CONSTR., I|SCHUTT-LOOKABILL CO         |STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 706-06349               220.600  m   |     200.00000      44120.00|     233.46000      51501.28|     250.00000       55150.00
  RAILING, TX                             |                            |                            |
0033 706-06372                 4.000  EACH|    2300.00000       9200.00|    1800.00000       7200.00|     800.00000        3200.00
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                            |                            |
0034 709-51821                        LUMP|   11000.00000      11000.00|   11965.00000      11965.00|   10040.00000       10040.00
  SURFACE SEAL                            |                            |                            |
0035 715-91361                18.800  m   |      50.00000        940.00|      89.83000       1688.80|     150.00000        2820.00
  PIPE, PVC, 150 mm                       |                            |                            |
0036 724-51925                12.800  m   |     550.00000       7040.00|     328.00000       4198.40|     250.00000        3200.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0037 801-04308                 4.000  EACH|     138.00000        552.00|     136.00000        544.00|     120.00000         480.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0038 801-06605                 8.000  EACH|      79.00000        632.00|      68.00000        544.00|      60.00000         480.00
  BARRICADE, IIIA                         |                            |                            |
0039 801-06606                 4.000  EACH|      79.00000        316.00|      79.00000        316.00|      70.00000         280.00
  BARRICADE, IIIB                         |                            |                            |
0040 801-06625                12.000  EACH|      60.00000        720.00|     102.00000       1224.00|      90.00000        1080.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0041 801-06640                 6.000  EACH|      65.00000        390.00|      57.00000        342.00|      50.00000         300.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0042 805-95568               251.000  m   |      25.00000       6275.00|       6.92000       1736.92|      14.23000        3571.73
  CONDUIT, PVC, 100 mm                    |                            |                            |
0043 808-06703                30.000  m   |       1.75000         52.50|       5.10000        153.00|       4.50000         135.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0044 808-75051               253.090  m   |       4.60000       1164.21|       4.07000       1030.08|       3.60000         911.12
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0045 808-75054               253.090  m   |       4.60000       1164.21|       4.07000       1030.08|       3.60000         911.12
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0046 808-75245                30.000  m   |       1.75000         52.50|       5.10000        153.00|       4.50000         135.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0047 808-75998                14.000  EACH|      50.00000        700.00|      78.00000       1092.00|      69.00000         966.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    531,845.80|             $    534,379.22|                $    555,858.52
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    531,845.80|             $    534,379.22|                $    555,858.52
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   630,433.34                                                  ROUTE : EAST 71ST STREET
     CALL ORDER   : 511                     CONTRACT ID : B -25161-A                   COUNTIES : MARION
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-1212938              |(6) 35-1364963
                                          |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.      |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                12.000  MOS |    1570.00000      18840.00|     700.00000       8400.00|    1000.00000       12000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    3450.00000       3450.00|    5800.00000       5800.00|    3750.00000        3750.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   28600.00000      28600.00|   30000.00000      30000.00|   28750.00000       28750.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   14300.00000      14300.00|    6500.00000       6500.00|    5000.00000        5000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               134.000  m2  |      29.00000       3886.00|      21.00000       2814.00|      27.50000        3685.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02274                25.000  m   |      48.00000       1200.00|      28.00000        700.00|      24.00000         600.00
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0007 202-51328                        LUMP|   93500.00000      93500.00|  155000.00000     155000.00|  120000.00000      120000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-52710                12.000  m2  |      85.00000       1020.00|      35.00000        420.00|      20.00000         240.00
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0009 202-60820               160.000  m2  |      10.00000       1600.00|       8.80000       1408.00|      10.00000        1600.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-94810                 4.000  EACH|     175.00000        700.00|     250.00000       1000.00|     120.00000         480.00
  CURB TURNOUT, REMOVE                    |                            |                            |
0011 203-02080                 0.198  km  |   17100.00000       3385.80|   15000.00000       2970.00|   20000.00000        3960.00
  LINEAR GRADING                          |                            |                            |
0012 203-51223                35.000  m3  |      40.00000       1400.00|      25.00000        875.00|      50.00000        1750.00
  EXCAVATION, WATERWAY                    |                            |                            |
0013 303-52308                80.000  Mg  |      40.00000       3200.00|      22.00000       1760.00|      25.00000        2000.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0014 404-05511                65.000  m2  |      12.75000        828.75|      45.00000       2925.00|      20.00000        1300.00
  SEAL COAT, 2                            |                            |                            |
0015 406-05521               170.000  m2  |       3.00000        510.00|       1.00000        170.00|       1.00000         170.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0016 601-01522                 4.000  EACH|    1120.00000       4480.00|    1250.00000       5000.00|    1200.00000        4800.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0017 601-06037                 4.000  EACH|     599.00000       2396.00|     630.00000       2520.00|     650.00000        2600.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0018 601-99105               129.540  m   |      32.00000       4145.28|      33.50000       4339.59|      35.00000        4533.90
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0019 603-04741                        LUMP|    1795.00000       1795.00|    1900.00000       1900.00|    2000.00000        2000.00
  FENCE , RESET                           |                            |                            |
0020 607-06335                 8.000  m   |     170.00000       1360.00|     170.00000       1360.00|      45.00000         360.00
  PAVED SIDE DITCH, A                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   630,433.34                                                  ROUTE : EAST 71ST STREET
     CALL ORDER   : 511                     CONTRACT ID : B -25161-A                   COUNTIES : MARION
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-1212938              |(6) 35-1364963
                                          |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.      |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 610-05527                37.000  Mg  |     185.00000       6845.00|     200.00000       7400.00|     250.00000        9250.00
  HMA FOR APPROACHES                      |                            |                            |
0022 610-06257               185.400  m2  |      95.00000      17613.00|      49.00000       9084.60|      58.50000       10845.90
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0023 615-06535                 1.000  EACH|     150.00000        150.00|     365.00000        365.00|    1000.00000        1000.00
  BENCH MARK POST, RESET                  |                            |                            |
0024 616-02320               305.000  m2  |       4.00000       1220.00|       5.50000       1677.50|       3.00000         915.00
  GEOTEXTILES                             |                            |                            |
0025 616-05688               400.000  Mg  |      54.00000      21600.00|      45.00000      18000.00|      48.00000       19200.00
  RIPRAP, CLASS 1                         |                            |                            |
0026 621-01004                 2.000  EACH|     300.00000        600.00|     320.00000        640.00|     250.00000         500.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0027 621-06560               600.000  m2  |       1.68000       1008.00|       1.80000       1080.00|       1.50000         900.00
  MULCHED SEEDING, U                      |                            |                            |
0028 702-51110              1394.000  kg  |       9.00000      12546.00|       4.00000       5576.00|       5.25000        7318.50
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0029 703-51032             71317.000  kg  |       1.20000      85580.40|       1.30000      92712.10|       1.28000       91285.76
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0030 703-97936               104.000  EACH|      16.00000       1664.00|      15.50000       1612.00|      15.00000        1560.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0031 704-51002               297.800  m3  |     439.50000     130883.10|     435.00000     129543.00|     450.00000      134010.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0032 706-06349               220.600  m   |     300.00000      66180.00|     200.00000      44120.00|     325.00000       71695.00
  RAILING, TX                             |                            |                            |
0033 706-06372                 4.000  EACH|    2000.00000       8000.00|    2300.00000       9200.00|    1450.00000        5800.00
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                            |                            |
0034 709-51821                        LUMP|    8600.00000       8600.00|   12000.00000      12000.00|   12000.00000       12000.00
  SURFACE SEAL                            |                            |                            |
0035 715-91361                18.800  m   |     170.00000       3196.00|     160.00000       3008.00|      75.00000        1410.00
  PIPE, PVC, 150 mm                       |                            |                            |
0036 724-51925                12.800  m   |     500.00000       6400.00|     300.00000       3840.00|     330.00000        4224.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0037 801-04308                 4.000  EACH|     120.00000        480.00|     135.00000        540.00|     150.00000         600.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0038 801-06605                 8.000  EACH|      60.00000        480.00|      70.00000        560.00|      80.00000         640.00
  BARRICADE, IIIA                         |                            |                            |
0039 801-06606                 4.000  EACH|      70.00000        280.00|      80.00000        320.00|      90.00000         360.00
  BARRICADE, IIIB                         |                            |                            |
0040 801-06625                12.000  EACH|      90.00000       1080.00|     100.00000       1200.00|     100.00000        1200.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   630,433.34                                                  ROUTE : EAST 71ST STREET
     CALL ORDER   : 511                     CONTRACT ID : B -25161-A                   COUNTIES : MARION
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-1212938              |(6) 35-1364963
                                          |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.      |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 801-06640                 6.000  EACH|      50.00000        300.00|      70.00000        420.00|     100.00000         600.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0042 805-95568               251.000  m   |      20.00000       5020.00|      20.00000       5020.00|      44.00000       11044.00
  CONDUIT, PVC, 100 mm                    |                            |                            |
0043 808-06703                30.000  m   |       4.50000        135.00|       4.70000        141.00|       5.00000         150.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0044 808-75051               253.090  m   |       3.60000        911.12|       3.80000        961.74|       4.00000        1012.36
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0045 808-75054               253.090  m   |       3.60000        911.12|       3.80000        961.74|       4.00000        1012.36
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0046 808-75245                30.000  m   |       4.50000        135.00|       4.80000        144.00|       5.00000         150.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0047 808-75998                14.000  EACH|      69.00000        966.00|      72.00000       1008.00|      75.00000        1050.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    573,380.57|             $    586,996.27|                $    589,311.78
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    573,380.57|             $    586,996.27|                $    589,311.78
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   630,433.34                                                  ROUTE : EAST 71ST STREET
     CALL ORDER   : 511                     CONTRACT ID : B -25161-A                   COUNTIES : MARION
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0906416              |(8) 35-1128289              |(9) 35-1618530
                                          |WEDDLE BROTHERS CONSTRUCTION|BEATY CONSTRUCTION, INC.    |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                12.000  MOS |    1127.69000      13532.28|     700.00000       8400.00|    1200.00000       14400.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    3682.53000       3682.53|    4000.00000       4000.00|   10500.00000       10500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   29869.77000      29869.77|   30000.00000      30000.00|   32000.00000       32000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   17326.90000      17326.90|   15000.00000      15000.00|   16000.00000       16000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               134.000  m2  |      21.00000       2814.00|      24.00000       3216.00|      15.00000        2010.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02274                25.000  m   |      19.62000        490.50|       9.00000        225.00|      55.00000        1375.00
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0007 202-51328                        LUMP|   93807.64000      93807.64|  117409.00000     117409.00|  105000.00000      105000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-52710                12.000  m2  |      14.23000        170.76|       8.00000         96.00|      30.00000         360.00
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0009 202-60820               160.000  m2  |      12.45000       1992.00|       9.00000       1440.00|      12.00000        1920.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-94810                 4.000  EACH|     176.79000        707.16|     400.00000       1600.00|     250.00000        1000.00
  CURB TURNOUT, REMOVE                    |                            |                            |
0011 203-02080                 0.198  km  |   27089.61000       5363.74|   16200.00000       3207.60|   35000.00000        6930.00
  LINEAR GRADING                          |                            |                            |
0012 203-51223                35.000  m3  |      31.13000       1089.55|      20.00000        700.00|      80.00000        2800.00
  EXCAVATION, WATERWAY                    |                            |                            |
0013 303-52308                80.000  Mg  |      32.17000       2573.60|      27.00000       2160.00|      25.00000        2000.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0014 404-05511                65.000  m2  |      46.09000       2995.85|      48.00000       3120.00|      20.00000        1300.00
  SEAL COAT, 2                            |                            |                            |
0015 406-05521               170.000  m2  |       0.90000        153.00|       1.00000        170.00|       4.50000         765.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0016 601-01522                 4.000  EACH|    1166.70000       4666.80|    1450.00000       5800.00|    1200.00000        4800.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0017 601-06037                 4.000  EACH|     625.02000       2500.08|     670.00000       2680.00|     650.00000        2600.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0018 601-99105               129.540  m   |      33.83000       4382.34|      37.00000       4792.98|      34.00000        4404.36
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0019 603-04741                        LUMP|    1869.85000       1869.85|    5400.00000       5400.00|    2000.00000        2000.00
  FENCE , RESET                           |                            |                            |
0020 607-06335                 8.000  m   |     149.51000       1196.08|     475.00000       3800.00|     200.00000        1600.00
  PAVED SIDE DITCH, A                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   630,433.34                                                  ROUTE : EAST 71ST STREET
     CALL ORDER   : 511                     CONTRACT ID : B -25161-A                   COUNTIES : MARION
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0906416              |(8) 35-1128289              |(9) 35-1618530
                                          |WEDDLE BROTHERS CONSTRUCTION|BEATY CONSTRUCTION, INC.    |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 610-05527                37.000  Mg  |     186.02000       6882.74|     200.00000       7400.00|     275.00000       10175.00
  HMA FOR APPROACHES                      |                            |                            |
0022 610-06257               185.400  m2  |      81.15000      15045.21|      58.00000      10753.20|      80.00000       14832.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0023 615-06535                 1.000  EACH|     156.26000        156.26|     300.00000        300.00|      60.00000          60.00
  BENCH MARK POST, RESET                  |                            |                            |
0024 616-02320               305.000  m2  |       3.10000        945.50|       2.00000        610.00|       5.00000        1525.00
  GEOTEXTILES                             |                            |                            |
0025 616-05688               400.000  Mg  |      43.32000      17328.00|      43.00000      17200.00|      55.00000       22000.00
  RIPRAP, CLASS 1                         |                            |                            |
0026 621-01004                 2.000  EACH|     312.51000        625.02|     335.00000        670.00|     325.00000         650.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0027 621-06560               600.000  m2  |       1.79000       1074.00|       2.00000       1200.00|       1.75000        1050.00
  MULCHED SEEDING, U                      |                            |                            |
0028 702-51110              1394.000  kg  |       5.71000       7959.74|       7.00000       9758.00|       7.00000        9758.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0029 703-51032             71317.000  kg  |       1.30000      92712.10|       1.30000      92712.10|       1.50000      106975.50
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0030 703-97936               104.000  EACH|      13.77000       1432.08|      10.00000       1040.00|      20.00000        2080.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0031 704-51002               297.800  m3  |     513.70000     152979.86|     575.00000     171235.00|     500.00000      148900.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0032 706-06349               220.600  m   |     324.84000      71659.70|     230.00000      50738.00|     350.00000       77210.00
  RAILING, TX                             |                            |                            |
0033 706-06372                 4.000  EACH|    1458.38000       5833.52|    1700.00000       6800.00|    1500.00000        6000.00
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                            |                            |
0034 709-51821                        LUMP|   11031.60000      11031.60|   11200.00000      11200.00|   11000.00000       11000.00
  SURFACE SEAL                            |                            |                            |
0035 715-91361                18.800  m   |      34.51000        648.79|      62.00000       1165.60|     200.00000        3760.00
  PIPE, PVC, 150 mm                       |                            |                            |
0036 724-51925                12.800  m   |     310.70000       3976.96|     300.00000       3840.00|     750.00000        9600.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0037 801-04308                 4.000  EACH|     125.00000        500.00|     135.00000        540.00|     130.00000         520.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0038 801-06605                 8.000  EACH|      62.50000        500.00|      67.00000        536.00|      65.00000         520.00
  BARRICADE, IIIA                         |                            |                            |
0039 801-06606                 4.000  EACH|      72.92000        291.68|      80.00000        320.00|      75.00000         300.00
  BARRICADE, IIIB                         |                            |                            |
0040 801-06625                12.000  EACH|      93.75000       1125.00|     100.00000       1200.00|     100.00000        1200.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   630,433.34                                                  ROUTE : EAST 71ST STREET
     CALL ORDER   : 511                     CONTRACT ID : B -25161-A                   COUNTIES : MARION
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0906416              |(8) 35-1128289              |(9) 35-1618530
                                          |WEDDLE BROTHERS CONSTRUCTION|BEATY CONSTRUCTION, INC.    |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 801-06640                 6.000  EACH|      57.29000        343.74|      56.00000        336.00|      60.00000         360.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0042 805-95568               251.000  m   |      39.63000       9947.13|      15.00000       3765.00|      41.00000       10291.00
  CONDUIT, PVC, 100 mm                    |                            |                            |
0043 808-06703                30.000  m   |       4.72000        141.60|       5.00000        150.00|       5.00000         150.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0044 808-75051               253.090  m   |       3.77000        954.15|       4.00000       1012.36|       4.00000        1012.36
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0045 808-75054               253.090  m   |       3.77000        954.15|       4.00000       1012.36|       4.00000        1012.36
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0046 808-75245                30.000  m   |       4.72000        141.60|       5.00000        150.00|       5.00000         150.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0047 808-75998                14.000  EACH|      72.92000       1020.88|      77.00000       1078.00|      80.00000        1120.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    597,395.44|             $    609,938.20|                $    655,975.58
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    597,395.44|             $    609,938.20|                $    655,975.58
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   630,433.34                                                  ROUTE : EAST 71ST STREET
     CALL ORDER   : 511                     CONTRACT ID : B -25161-A                   COUNTIES : MARION
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-1917625             |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                12.000  MOS |    3055.83000      36669.96|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    3600.00000       3600.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   37500.00000      37500.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   18236.12000      18236.12|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               134.000  m2  |      21.87000       2930.58|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02274                25.000  m   |      18.61000        465.25|                            |
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0007 202-51328                        LUMP|  151207.39000     151207.39|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-52710                12.000  m2  |      27.57000        330.84|                            |
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0009 202-60820               160.000  m2  |      16.88000       2700.80|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-94810                 4.000  EACH|      89.12000        356.48|                            |
  CURB TURNOUT, REMOVE                    |                            |                            |
0011 203-02080                 0.198  km  |   40089.24000       7937.67|                            |
  LINEAR GRADING                          |                            |                            |
0012 203-51223                35.000  m3  |      69.96000       2448.60|                            |
  EXCAVATION, WATERWAY                    |                            |                            |
0013 303-52308                80.000  Mg  |      42.51000       3400.80|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0014 404-05511                65.000  m2  |      25.86000       1680.90|                            |
  SEAL COAT, 2                            |                            |                            |
0015 406-05521               170.000  m2  |       0.05000          8.50|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0016 601-01522                 4.000  EACH|    1192.13000       4768.52|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0017 601-06037                 4.000  EACH|     637.58000       2550.32|                            |
  GUARDRAIL END TREATMENT, I              |                            |                            |
0018 601-99105               129.540  m   |      34.06000       4412.13|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0019 603-04741                        LUMP|    1884.75000       1884.75|                            |
  FENCE , RESET                           |                            |                            |
0020 607-06335                 8.000  m   |     175.73000       1405.84|                            |
  PAVED SIDE DITCH, A                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   630,433.34                                                  ROUTE : EAST 71ST STREET
     CALL ORDER   : 511                     CONTRACT ID : B -25161-A                   COUNTIES : MARION
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-1917625             |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 610-05527                37.000  Mg  |     190.17000       7036.29|                            |
  HMA FOR APPROACHES                      |                            |                            |
0022 610-06257               185.400  m2  |      87.94000      16304.08|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0023 615-06535                 1.000  EACH|     360.81000        360.81|                            |
  BENCH MARK POST, RESET                  |                            |                            |
0024 616-02320               305.000  m2  |       4.57000       1393.85|                            |
  GEOTEXTILES                             |                            |                            |
0025 616-05688               400.000  Mg  |      60.81000      24324.00|                            |
  RIPRAP, CLASS 1                         |                            |                            |
0026 621-01004                 2.000  EACH|     319.32000        638.64|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0027 621-06560               600.000  m2  |       1.78000       1068.00|                            |
  MULCHED SEEDING, U                      |                            |                            |
0028 702-51110              1394.000  kg  |       7.39000      10301.66|                            |
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0029 703-51032             71317.000  kg  |       1.41000     100556.97|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0030 703-97936               104.000  EACH|      13.25000       1378.00|                            |
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0031 704-51002               297.800  m3  |     596.14000     177530.49|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0032 706-06349               220.600  m   |     384.31000      84778.79|                            |
  RAILING, TX                             |                            |                            |
0033 706-06372                 4.000  EACH|    1837.40000       7349.60|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                            |                            |
0034 709-51821                        LUMP|   10793.05000      10793.05|                            |
  SURFACE SEAL                            |                            |                            |
0035 715-91361                18.800  m   |      56.95000       1070.66|                            |
  PIPE, PVC, 150 mm                       |                            |                            |
0036 724-51925                12.800  m   |     438.15000       5608.32|                            |
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0037 801-04308                 4.000  EACH|     127.73000        510.92|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0038 801-06605                 8.000  EACH|      63.86000        510.88|                            |
  BARRICADE, IIIA                         |                            |                            |
0039 801-06606                 4.000  EACH|      74.51000        298.04|                            |
  BARRICADE, IIIB                         |                            |                            |
0040 801-06625                12.000  EACH|      95.80000       1149.60|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   630,433.34                                                  ROUTE : EAST 71ST STREET
     CALL ORDER   : 511                     CONTRACT ID : B -25161-A                   COUNTIES : MARION
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-1917625             |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 801-06640                 6.000  EACH|      53.22000        319.32|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0042 805-95568               251.000  m   |       5.78000       1450.78|                            |
  CONDUIT, PVC, 100 mm                    |                            |                            |
0043 808-06703                30.000  m   |       4.80000        144.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0044 808-75051               253.090  m   |       3.83000        969.33|                            |
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0045 808-75054               253.090  m   |       3.83000        969.33|                            |
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0046 808-75245                30.000  m   |       4.80000        144.00|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0047 808-75998                14.000  EACH|      73.44000       1028.16|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    742,483.02|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    742,483.02|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   936,514.50                                                  ROUTE : DIXON ROAD
     CALL ORDER   : 521                     CONTRACT ID : B -25296-A                   COUNTIES : HOWARD
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 07/13/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : K320002

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1057237     MCCOY, R.L., INC.                                                      $    710,706.31     100.0000%
   2   35-1523985     WIRTZ & YATES, INC.                                                    $    753,402.88     106.0076%
   3   35-1310611     ROBERTSON, DUNCAN, INC.                                                $    818,021.85     115.0998%
   4   35-1212938     ATLAS EXCAVATING, INC.                                                 $    827,638.25     116.4529%
   5   35-1609544     SCHUTT-LOOKABILL CO                                                    $    846,386.94     119.0909%
   6   35-1447641     STRUCTURE CONTRACTORS                                                  $    885,513.00     124.5961%
   7   35-1058755     BAKER & SCHULTZ, INC.                                                  $    902,504.68     126.9870%
   8   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $  1,080,682.40     152.0575%
====================================================================================================================================
                                          |(1) 35-1057237              |(2) 35-1523985              |(3) 35-1310611
                                          |MCCOY, R.L., INC.           |WIRTZ & YATES, INC.         |ROBERTSON, DUNCAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                11.000  MOS |     400.00000       4400.00|    1500.00000      16500.00|    1100.00000       12100.00
  FIELD OFFICE, 550 SQ. FT.               |                            |                            |
0002 105-06845                        LUMP|    5500.00000       5500.00|   12000.00000      12000.00|    3500.00000        3500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   35500.00000      35500.00|   30000.00000      30000.00|   40000.00000       40000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-51328                        LUMP|  100000.00000     100000.00|  120000.00000     120000.00|  150000.00000      150000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0005 202-51368               322.000  SYS |      15.00000       4830.00|      14.00000       4508.00|      10.00000        3220.00
  SLOPEWALL, REMOVE                       |                            |                            |
0006 205-02224               240.000  LFT |       3.15000        756.00|       4.15000        996.00|       5.00000        1200.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0007 206-51215                63.000  CYS |     240.00000      15120.00|     100.00000       6300.00|     300.00000       18900.00
  EXCAVATION, X                           |                            |                            |
0008 206-51220               227.000  CYS |     150.00000      34050.00|      50.00000      11350.00|     150.00000       34050.00
  EXCAVATION, WET                         |                            |                            |
0009 206-51230               155.000  CYS |      28.00000       4340.00|      20.00000       3100.00|      25.00000        3875.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0010 211-06467                28.000  CYS |      24.00000        672.00|      24.00000        672.00|      30.00000         840.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0011 303-52308               106.000  TON |      18.00000       1908.00|      20.00000       2120.00|      20.00000        2120.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/24/00
                                                                                                                   PAGE : 521 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   936,514.50                                                  ROUTE : DIXON ROAD
     CALL ORDER   : 521                     CONTRACT ID : B -25296-A                   COUNTIES : HOWARD
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1057237              |(2) 35-1523985              |(3) 35-1310611
                                          |MCCOY, R.L., INC.           |WIRTZ & YATES, INC.         |ROBERTSON, DUNCAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 602-06729                14.000  EACH|      10.00000        140.00|      20.00000        280.00|       8.00000         112.00
  BARRIER DELINEATOR                      |                            |                            |
0013 605-06090                19.000  LFT |      45.00000        855.00|      20.00000        380.00|      25.00000         475.00
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0014 610-06257               447.000  SYS |      72.00000      32184.00|      44.00000      19668.00|      50.00000       22350.00
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                            |                            |
  IN.                                     |                            |                            |
0015 615-99189                 1.000  EACH|     500.00000        500.00|     700.00000        700.00|    1500.00000        1500.00
  PLAQUE, ALUMINUM                        |                            |                            |
0016 616-02320               458.000  SYS |       2.50000       1145.00|       2.50000       1145.00|       3.00000        1374.00
  GEOTEXTILES                             |                            |                            |
0017 616-06405               395.000  TON |      18.00000       7110.00|      24.00000       9480.00|      17.00000        6715.00
  RIPRAP, REVETMENT                       |                            |                            |
0018 701-51195               240.000  LFT |      28.00000       6720.00|      32.00000       7680.00|      40.00000        9600.00
  PILE, STEEL H, HP 12 X 53               |                            |                            |
0019 701-91792                12.000  EACH|     200.00000       2400.00|     120.00000       1440.00|     100.00000        1200.00
  PILE TIP, STEEL H                       |                            |                            |
0020 702-51005               245.700  CYS |     300.00000      73710.00|     430.00000     105651.00|     300.00000       73710.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0021 702-51015                62.300  CYS |     300.00000      18690.00|     350.00000      21805.00|     450.00000       28035.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0022 702-51863                40.000  EACH|      10.00000        400.00|       8.00000        320.00|      20.00000         800.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0023 703-51030             36939.000  LBS |       0.49000      18100.11|       0.56000      20685.84|       0.55000       20316.45
  REINFORCING STEEL                       |                            |                            |
0024 703-51032            103564.000  LBS |       0.55000      56960.20|       0.62000      64209.68|       0.60000       62138.40
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0025 704-51002               305.800  CYS |     300.00000      91740.00|     330.00000     100914.00|     400.00000      122320.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0026 706-51020                62.700  CYS |     400.00000      25080.00|     350.00000      21945.00|     500.00000       31350.00
  CONCRETE, C, RAILING                    |                            |                            |
0027 707-05973              3568.000  SFT |      28.00000      99904.00|      28.27000     100867.36|      30.00000      107040.00
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            |
  CB, 27 IN. X 36 IN.                     |                            |                            |
0028 709-51821                        LUMP|    8000.00000       8000.00|    9500.00000       9500.00|    8500.00000        8500.00
  SURFACE SEAL                            |                            |                            |
0029 710-51870                10.000  SFT |      45.00000        450.00|      30.00000        300.00|      40.00000         400.00
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0030 715-05407               118.000  LFT |      15.00000       1770.00|      12.00000       1416.00|      10.00000        1180.00
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            |
0031 722-51401               100.000  SFT |      20.00000       2000.00|      20.00000       2000.00|      10.00000        1000.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   936,514.50                                                  ROUTE : DIXON ROAD
     CALL ORDER   : 521                     CONTRACT ID : B -25296-A                   COUNTIES : HOWARD
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1057237              |(2) 35-1523985              |(3) 35-1310611
                                          |MCCOY, R.L., INC.           |WIRTZ & YATES, INC.         |ROBERTSON, DUNCAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 722-51842              1508.000  SYS |      24.00000      36192.00|      20.00000      30160.00|      20.00000       30160.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0033 722-51846                 1.000  CYS |     300.00000        300.00|     300.00000        300.00|     300.00000         300.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0034 728-98377                        LUMP|    4500.00000       4500.00|    8000.00000       8000.00|    5000.00000        5000.00
  MASONRY COATING                         |                            |                            |
0035 801-04308                 4.000  EACH|     170.00000        680.00|    1000.00000       4000.00|     176.00000         704.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0036 801-06605                 8.000  EACH|     105.00000        840.00|     200.00000       1600.00|     109.00000         872.00
  BARRICADE, IIIA                         |                            |                            |
0037 801-06606                 4.000  EACH|     105.00000        420.00|     250.00000       1000.00|     109.00000         436.00
  BARRICADE, IIIB                         |                            |                            |
0038 801-06625                 2.000  EACH|      75.00000        150.00|     140.00000        280.00|      77.00000         154.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0039 801-06640                10.000  EACH|      80.00000        800.00|     170.00000       1700.00|      85.00000         850.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0040 202-02240               135.000  SYS |      14.00000       1890.00|      18.00000       2430.00|      25.00000        3375.00
  PAVEMENT, REMOVE                        |                            |                            |
0041 203-02070               500.000  CYS |      20.00000      10000.00|      12.00000       6000.00|      12.50000        6250.00
  BORROW                                  |                            |                            |
     SECTION TOTALS                       |             $    710,706.31|             $    753,402.88|                $    818,021.85
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    710,706.31|             $    753,402.88|                $    818,021.85
====================================================================================================================================
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                                                                                                                   PAGE : 521 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   936,514.50                                                  ROUTE : DIXON ROAD
     CALL ORDER   : 521                     CONTRACT ID : B -25296-A                   COUNTIES : HOWARD
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-1609544              |(6) 35-1447641
                                          |ATLAS EXCAVATING, INC.      |SCHUTT-LOOKABILL CO         |STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                11.000  MOS |     650.00000       7150.00|    1450.00000      15950.00|    1000.00000       11000.00
  FIELD OFFICE, 550 SQ. FT.               |                            |                            |
0002 105-06845                        LUMP|    9000.00000       9000.00|     500.00000        500.00|    8500.00000        8500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   41500.00000      41500.00|   42300.00000      42300.00|   44000.00000       44000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-51328                        LUMP|  180000.00000     180000.00|  161872.00000     161872.00|  100000.00000      100000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0005 202-51368               322.000  SYS |      16.00000       5152.00|       8.00000       2576.00|      14.00000        4508.00
  SLOPEWALL, REMOVE                       |                            |                            |
0006 205-02224               240.000  LFT |       2.30000        552.00|       3.56000        854.40|       3.15000         756.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0007 206-51215                63.000  CYS |     240.00000      15120.00|     175.00000      11025.00|     275.00000       17325.00
  EXCAVATION, X                           |                            |                            |
0008 206-51220               227.000  CYS |      80.00000      18160.00|     200.00000      45400.00|      90.00000       20430.00
  EXCAVATION, WET                         |                            |                            |
0009 206-51230               155.000  CYS |      35.00000       5425.00|      38.25000       5928.75|       9.00000        1395.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0010 211-06467                28.000  CYS |      85.00000       2380.00|      40.00000       1120.00|      40.00000        1120.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0011 303-52308               106.000  TON |      17.50000       1855.00|      23.60000       2501.60|      35.00000        3710.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0012 602-06729                14.000  EACH|       7.30000        102.20|      20.00000        280.00|       8.00000         112.00
  BARRIER DELINEATOR                      |                            |                            |
0013 605-06090                19.000  LFT |      31.00000        589.00|      30.00000        570.00|      35.00000         665.00
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0014 610-06257               447.000  SYS |      40.00000      17880.00|      52.00000      23244.00|      60.00000       26820.00
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                            |                            |
  IN.                                     |                            |                            |
0015 615-99189                 1.000  EACH|    1600.00000       1600.00|     500.00000        500.00|    1000.00000        1000.00
  PLAQUE, ALUMINUM                        |                            |                            |
0016 616-02320               458.000  SYS |       4.20000       1923.60|       1.65000        755.70|       5.00000        2290.00
  GEOTEXTILES                             |                            |                            |
0017 616-06405               395.000  TON |      16.00000       6320.00|      20.00000       7900.00|      28.00000       11060.00
  RIPRAP, REVETMENT                       |                            |                            |
0018 701-51195               240.000  LFT |      70.00000      16800.00|      32.00000       7680.00|      89.00000       21360.00
  PILE, STEEL H, HP 12 X 53               |                            |                            |
0019 701-91792                12.000  EACH|      85.00000       1020.00|      95.50000       1146.00|      86.00000        1032.00
  PILE TIP, STEEL H                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   936,514.50                                                  ROUTE : DIXON ROAD
     CALL ORDER   : 521                     CONTRACT ID : B -25296-A                   COUNTIES : HOWARD
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-1609544              |(6) 35-1447641
                                          |ATLAS EXCAVATING, INC.      |SCHUTT-LOOKABILL CO         |STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 702-51005               245.700  CYS |     300.00000      73710.00|     332.93000      81800.90|     350.00000       85995.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0021 702-51015                62.300  CYS |     280.00000      17444.00|     273.68000      17050.26|     500.00000       31150.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0022 702-51863                40.000  EACH|      11.50000        460.00|       6.00000        240.00|      18.00000         720.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0023 703-51030             36939.000  LBS |       0.65000      24010.35|       0.51000      18838.89|       1.00000       36939.00
  REINFORCING STEEL                       |                            |                            |
0024 703-51032            103564.000  LBS |       0.65000      67316.60|       0.59000      61102.76|       1.00000      103564.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0025 704-51002               305.800  CYS |     315.00000      96327.00|     430.71000     131711.12|     430.00000      131494.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0026 706-51020                62.700  CYS |     425.00000      26647.50|     320.00000      20064.00|     300.00000       18810.00
  CONCRETE, C, RAILING                    |                            |                            |
0027 707-05973              3568.000  SFT |      35.00000     124880.00|      31.18000     111250.24|      30.00000      107040.00
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            |
  CB, 27 IN. X 36 IN.                     |                            |                            |
0028 709-51821                        LUMP|   10000.00000      10000.00|    8300.00000       8300.00|   10000.00000       10000.00
  SURFACE SEAL                            |                            |                            |
0029 710-51870                10.000  SFT |      35.00000        350.00|      50.00000        500.00|      28.00000         280.00
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0030 715-05407               118.000  LFT |       9.50000       1121.00|       8.00000        944.00|       6.00000         708.00
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            |
0031 722-51401               100.000  SFT |      30.00000       3000.00|      15.00000       1500.00|      20.00000        2000.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0032 722-51842              1508.000  SYS |      21.00000      31668.00|      28.29000      42661.32|      35.00000       52780.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0033 722-51846                 1.000  CYS |     300.00000        300.00|     300.00000        300.00|     300.00000         300.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0034 728-98377                        LUMP|    5500.00000       5500.00|    4900.00000       4900.00|    7000.00000        7000.00
  MASONRY COATING                         |                            |                            |
0035 801-04308                 4.000  EACH|     290.00000       1160.00|     282.00000       1128.00|     250.00000        1000.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0036 801-06605                 8.000  EACH|     100.00000        800.00|      90.00000        720.00|      80.00000         640.00
  BARRICADE, IIIA                         |                            |                            |
0037 801-06606                 4.000  EACH|     130.00000        520.00|     125.00000        500.00|     110.00000         440.00
  BARRICADE, IIIB                         |                            |                            |
0038 801-06625                 2.000  EACH|     110.00000        220.00|      96.00000        192.00|      85.00000         170.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0039 801-06640                10.000  EACH|     115.00000       1150.00|      96.00000        960.00|      85.00000         850.00
  CONSTRUCTION SIGN, A                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   936,514.50                                                  ROUTE : DIXON ROAD
     CALL ORDER   : 521                     CONTRACT ID : B -25296-A                   COUNTIES : HOWARD
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-1609544              |(6) 35-1447641
                                          |ATLAS EXCAVATING, INC.      |SCHUTT-LOOKABILL CO         |STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 202-02240               135.000  SYS |      15.00000       2025.00|      12.00000       1620.00|      30.00000        4050.00
  PAVEMENT, REMOVE                        |                            |                            |
0041 203-02070               500.000  CYS |      13.00000       6500.00|      16.00000       8000.00|      25.00000       12500.00
  BORROW                                  |                            |                            |
     SECTION TOTALS                       |             $    827,638.25|             $    846,386.94|                $    885,513.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    827,638.25|             $    846,386.94|                $    885,513.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   936,514.50                                                  ROUTE : DIXON ROAD
     CALL ORDER   : 521                     CONTRACT ID : B -25296-A                   COUNTIES : HOWARD
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1058755              |(8) 35-1618530              |
                                          |BAKER & SCHULTZ, INC.       |AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                11.000  MOS |    1900.00000      20900.00|    1500.00000      16500.00|
  FIELD OFFICE, 550 SQ. FT.               |                            |                            |
0002 105-06845                        LUMP|    9000.00000       9000.00|   25000.00000      25000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   45000.00000      45000.00|   54000.00000      54000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-51328                        LUMP|  203000.00000     203000.00|  155000.00000     155000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0005 202-51368               322.000  SYS |       2.00000        644.00|      20.00000       6440.00|
  SLOPEWALL, REMOVE                       |                            |                            |
0006 205-02224               240.000  LFT |       3.45000        828.00|       5.00000       1200.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0007 206-51215                63.000  CYS |     750.00000      47250.00|     200.00000      12600.00|
  EXCAVATION, X                           |                            |                            |
0008 206-51220               227.000  CYS |     200.00000      45400.00|     100.00000      22700.00|
  EXCAVATION, WET                         |                            |                            |
0009 206-51230               155.000  CYS |      10.00000       1550.00|      15.00000       2325.00|
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0010 211-06467                28.000  CYS |      20.00000        560.00|      50.00000       1400.00|
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0011 303-52308               106.000  TON |      17.00000       1802.00|      30.00000       3180.00|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0012 602-06729                14.000  EACH|      10.00000        140.00|      15.00000        210.00|
  BARRIER DELINEATOR                      |                            |                            |
0013 605-06090                19.000  LFT |      20.00000        380.00|      35.00000        665.00|
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0014 610-06257               447.000  SYS |      44.00000      19668.00|      40.00000      17880.00|
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                            |                            |
  IN.                                     |                            |                            |
0015 615-99189                 1.000  EACH|     600.00000        600.00|     450.00000        450.00|
  PLAQUE, ALUMINUM                        |                            |                            |
0016 616-02320               458.000  SYS |       2.35000       1076.30|       4.00000       1832.00|
  GEOTEXTILES                             |                            |                            |
0017 616-06405               395.000  TON |      17.00000       6715.00|      35.00000      13825.00|
  RIPRAP, REVETMENT                       |                            |                            |
0018 701-51195               240.000  LFT |      28.00000       6720.00|      65.00000      15600.00|
  PILE, STEEL H, HP 12 X 53               |                            |                            |
0019 701-91792                12.000  EACH|      90.00000       1080.00|     225.00000       2700.00|
  PILE TIP, STEEL H                       |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/24/00
                                                                                                                   PAGE : 521 -8
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   936,514.50                                                  ROUTE : DIXON ROAD
     CALL ORDER   : 521                     CONTRACT ID : B -25296-A                   COUNTIES : HOWARD
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1058755              |(8) 35-1618530              |
                                          |BAKER & SCHULTZ, INC.       |AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 702-51005               245.700  CYS |     340.00000      83538.00|     575.00000     141277.50|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0021 702-51015                62.300  CYS |     340.00000      21182.00|     450.00000      28035.00|
  CONCRETE, B, FOOTINGS                   |                            |                            |
0022 702-51863                40.000  EACH|      12.00000        480.00|      30.00000       1200.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0023 703-51030             36939.000  LBS |       0.42000      15514.38|       0.50000      18469.50|
  REINFORCING STEEL                       |                            |                            |
0024 703-51032            103564.000  LBS |       0.55000      56960.20|       0.60000      62138.40|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0025 704-51002               305.800  CYS |     350.00000     107030.00|     525.00000     160545.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0026 706-51020                62.700  CYS |     350.00000      21945.00|     500.00000      31350.00|
  CONCRETE, C, RAILING                    |                            |                            |
0027 707-05973              3568.000  SFT |      30.85000     110072.80|      50.00000     178400.00|
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            |
  CB, 27 IN. X 36 IN.                     |                            |                            |
0028 709-51821                        LUMP|   10000.00000      10000.00|    9000.00000       9000.00|
  SURFACE SEAL                            |                            |                            |
0029 710-51870                10.000  SFT |     200.00000       2000.00|      40.00000        400.00|
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0030 715-05407               118.000  LFT |       8.00000        944.00|      10.00000       1180.00|
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            |
0031 722-51401               100.000  SFT |      60.00000       6000.00|      45.00000       4500.00|
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0032 722-51842              1508.000  SYS |      23.00000      34684.00|      45.00000      67860.00|
  BRIDGE DECK OVERLAY                     |                            |                            |
0033 722-51846                 1.000  CYS |     300.00000        300.00|     300.00000        300.00|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0034 728-98377                        LUMP|    7200.00000       7200.00|    5000.00000       5000.00|
  MASONRY COATING                         |                            |                            |
0035 801-04308                 4.000  EACH|     176.00000        704.00|     200.00000        800.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0036 801-06605                 8.000  EACH|     109.00000        872.00|     125.00000       1000.00|
  BARRICADE, IIIA                         |                            |                            |
0037 801-06606                 4.000  EACH|     109.00000        436.00|     125.00000        500.00|
  BARRICADE, IIIB                         |                            |                            |
0038 801-06625                 2.000  EACH|      77.00000        154.00|      85.00000        170.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0039 801-06640                10.000  EACH|      82.50000        825.00|     100.00000       1000.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
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z                                                                                                                   PAGE : 521 -9
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   936,514.50                                                  ROUTE : DIXON ROAD
     CALL ORDER   : 521                     CONTRACT ID : B -25296-A                   COUNTIES : HOWARD
     LETTING DATE : 10/17/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1058755              |(8) 35-1618530              |
                                          |BAKER & SCHULTZ, INC.       |AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 202-02240               135.000  SYS |      10.00000       1350.00|      30.00000       4050.00|
  PAVEMENT, REMOVE                        |                            |                            |
0041 203-02070               500.000  CYS |      16.00000       8000.00|      20.00000      10000.00|
  BORROW                                  |                            |                            |
     SECTION TOTALS                       |             $    902,504.68|             $  1,080,682.40|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    902,504.68|             $  1,080,682.40|
====================================================================================================================================




